ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20030822001 COUNTIES : TALLAPOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04
CONTRACT TIME : 250 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPOAF-0038(503)

for constructing the Grade, Drainage, Pavement, and Bridge
Replacement on S.R.#38 (U.S.#280) from Jackson's Gap to
Dadeville Bypass. Length-6.099 km.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20047 T & K CONSTRUCTION, L.L.C. $ 6,021,661.67 100.0000%
2 14007 W. S. NEWELL & SONS, INC. $ 6,380,176.21 105.9537%
3 14001 NEWELL ROADBUILDERS, INC. S 6,579,566.41 109.2650%



Crushed Aggregate Base Course,
Plant Mixed,

Type B,
125 mm Compacted Thickness

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE 08/22/03 10:00 AM DIVISION
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000M LUMP| 190000.00000 190000.00| 480000.00000 480000.00| 350000.00000 350000.00
Clearing & Grubbing (Approximately 16 | \ |
Hectares) I \ |
0020 206A000M LUMP | 32000.00000 32000.00 | 48000.00000 48000.00| 32000.00000 32000.00
Removal Of 0ld Bridge, Station 113+63. | | |
093 | \ |
0030 206D000OM 94.000 M | 18.00000 1692.00] 10.60000 996.40| 10.00000 940.00
Removing Pipe | \ |
0040 206D001M 16.000 M | 9.00000 144.00] 30.00000 480.00 | 1.00000 16.00
Removing Guardrail | | |
0050 206E013M 4.000 EACH] 98.00000 392.00] 250.00000 1000.00] 100.00000 400.00
Removing Guardrail End Anchor (Type 13) | \ |
0060 206E027M 4.000 EACH] 98.00000 392.00] 250.00000 1000.00] 100.00000 400.00
Removing Guardrail End Anchor (Type 10 | \ |
Series) | | |
0070 210A000M 71095.000 M3 | 4.20000 298599.00 | 4.72000 335568.40| 5.25000 373248.75
Unclassified Excavation | \ |
0075 210D001M 10000.000 M3 | 8.00000 80000.00 | 8.67000 86700.00 | 9.25000 92500.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0080 214A000M 510.000 M3 | 18.70000 9537.00 | 11.13000 5676.30] 10.00000 5100.00
Structure Excavation | \ |
0090 214B001M 201.000 M3 | 26.00000 5226.00| 47.70000 9587.70| 32.00000 6432.00
Foundation Backfill, Commercial | | |
0100 231B001M 2600.000 MTON | 11.70000 30420.00 | 15.90000 41340.00] 15.50000 40300.00
Roadbed Stabilizing Material, ALDOT #46 | \ |
0110 231C000M 48.000 RBST| 550.00000 26400.00] 2650.00000 127200.00| 3000.00000 144000.00
Stabilizing Roadway With In-Place | \ |
Material | | |
0120 301A001M 309.000 M2 | 3.75000 1158.75] 9.29000 2870.61| 10.00000 3090.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 85 mm Compacted Thickness | \ |
0130 301A006M 18694.000 M2 | 3.45000 64494 .30 | 3.89000 72719.66| 4.00000 74776.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 115 mm Compacted Thickness | | |
0140 301A008M 19967.000 M2 | 3.85000 76872.95]| 4.32000 86257.44 | 4.38000 87455.46
| \ |
| \ |



Superpave Bituminous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm |
Maximum Aggregate Size Mix, ESAL Range E|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT 1ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 301A010M 4073.000 M2 | 4.30000 17513.90| 5.08000 20690.84 | 5.00000 20365.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 140 mm Compacted Thickness | \ |
0160 301A012M 108886.000 M2 | 4.52000 492164.72| 4.85000 528097.10| 5.75000 626094.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 150 mm Compacted Thickness | \ |
0170 301A016M 9257.000 M2 | 5.35000 49524.95| 6.06000 56097.42| 6.20000 57393.40
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 175 mm Compacted Thickness | | |
0180 327E001M 16175.000 MTON| 35.73000 577932.75| 34.49000 557875.75| 35.73000 577932.75
Permeable Asphalt Treated Base (PG76-22) | | |
0190 401A000M 9789.000 M2 | 0.44000 4307.16/| 0.52000 5090.28] 0.44000 4307.16
Bituminous Treatment A | | |
0200 401A043M 83195.000 SQ M| 1.04000 86522.80 | 1.06000 88186.70 | 1.04000 86522.80
Bituminous Treatment AE | | |
0210 401B100OM 9638.000 M2 | 1.29000 12433.02| 1.62000 15613.56| 1.29000 12433.02
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0220 401B108M 26537.000 M2 | 0.94000 24944 .78 1.08000 28659.96| 0.94000 24944.78
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0230 405A000M 46846.000 L | 0.30000 14053.80| 0.27000 12648.42| 0.30000 14053.80
Tack Coat | \ |
0240 408A051M 2370.000 M2 | 4.00000 9480.00 | 1.72000 4076.40] 4.00000 9480.00
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0250 410A002M 1.000 EACH] 25000.00000 25000.00] 22500.00000 22500.00] 25000.00000 25000.00
Profilograph | \ |
0260 410H0O00M 1.000 EACH| 123000.00000 123000.00] 76500.00000 76500.00 | 75000.00000 75000.00
Material Remixing Device | \ |
0270 420A011M 1176.000 MTON| 52.26000 61457.76| 55.28000 65009.28| 52.26000 61457.76
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0280 424A280M 5661.000 MTON | 43.74000 247612.14| 41.04000 232327.44| 43.74000 247612.14
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 12.5 mm Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0290 424A286M 1000.000 MTON| 48.00000 48000.00 | 51.65000 51650.00| 48.00000 48000.00
\ |
\ |
\ I



Steel Piling Furnished And Driven (HP
310 x 79)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 424A360M 93.000 MTON | 48.00000 4464.00] 50.03000 4652.79] 48.00000 4464.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,12.5mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0310 424B281M 12444.000 MTON| 35.35000 439895.40| 36.49000 454081.56 | 35.35000 439895.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0320 424B285M 150.000 MTON| 90.00000 13500.00| 59.14000 8871.00] 90.00000 13500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 25.0 mm Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0330 424B581M 10635.000 MTON| 35.32000 375628.20 | 34.14000 363078.90 | 35.32000 375628.20
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0340 424B651M 2896.000 MTON | 36.82000 106630.72| 35.64000 103213.44| 26.82000 77670.72
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0350 424C281M 15293.000 MTON| 35.90000 549018.70 | 33.51000 512468.43| 35.90000 549018.70
Superpave Bituminous Concrete Base | \ |
Layer, 37.5 mm Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0360 430B014M 1000.000 MTON| 14.00000 14000.00 | 15.90000 15900.00| 17.00000 17000.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0370 450B000OM 173.000 M2 | 78.00000 13494.00| 90.00000 15570.00| 75.00000 12975.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0380 502A000M 24650.000 KG | 1.10000 27115.00] 1.00000 24650.00] 1.10000 27115.00
Steel Reinforcement | \ |
0390 502B0O00OM LUMP | 29050.00000 29050.00]| 35000.00000 35000.00| 29050.00000 29050.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 113+33.22 | \ |
Approximately 29550 KG | \ |
0400 505G003M 28.000 EACH] 150.00000 4200.00] 90.00000 2520.00| 150.00000 4200.00
Pile Points (Type A, 310 mm) | \ |
0410 505M002M 217.000 M | 115.00000 24955.00] 110.00000 23870.00] 115.00000 24955.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 001 -5
TABULATION OF BIDS

450 mm Roadway Pipe (Class 3 R.C.)
(Extension)

CALL ORDER : 001 CONTRACT ID : 20030822001 COUNTIES : TALLAPOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 506A000M 15.000 M | 1155.00000 17325.00] 1900.00000 28500.00| 350.00000 5250.00
Drilled Shaft Excavation, 1370 mm | | |
Diameter | \ |
0430 506B004M 12.000 M | 3675.00000 44100.00] 4000.00000 48000.00| 1900.00000 22800.00
Special Drilled Shaft Excavation, 1370 | | |
mm Diameter | \ |
0440 506C043M 27.000 M | 410.00000 11070.00] 275.00000 7425.00 | 475.00000 12825.00
Drilled Shaft Construction, 1370 mm | \ |
Diameter, Class DS1 Concrete | | |
0450 508A000M 3290.000 KG | 4.00000 13160.00] 5.00000 16450.00] 4.00000 13160.00
Structural Steel | \ |
0460 510A000M 140.000 M3 | 590.00000 82600.00] 425.00000 59500.00| 590.00000 82600.00
Bridge Substructure Concrete, Class A | | |
0470 510C000M LUMP| 157600.00000 157600.00| 145000.00000 145000.00|] 157600.00000 157600.00
Bridge Concrete Superstructure Sta. | \
113+433.22 Approximately 217 CUBIC | \ |
0480 510E000M 708.000 M2 | 4.00000 2832.00| 4.00000 2832.00] 4.00000 2832.00
Grooving Concrete Bridge Decks | \ |
0490 511A001M 36.000 EACH] 110.00000 3960.00 | 90.00000 3240.00| 110.00000 3960.00
Elastomeric Bearings, Type 2 | \ |
0500 513B005M 391.000 M | 410.00000 160310.00] 315.00000 123165.00] 410.00000 160310.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type IIIM (Specialty Item) | \ |
0510 524B011M 64.000 M3 | 550.00000 35200.00] 1420.00000 90880.00]| 615.00000 39360.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0520 530A001M 180.000 M | 38.50000 6930.00| 80.56000 14500.80] 75.00000 13500.00
450 mm Roadway Pipe (Class 3 R.C.) | \
0530 530A002M 26.000 M | 56.75000 1475.50] 159.00000 4134.00| 160.00000 4160.00
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0540 530A003M 5.000 M | 150.00000 750.00] 185.50000 927.50] 175.00000 875.00
750 mm Roadway Pipe (Class 3 R.C.) | \
0550 530A004M 3.000 M | 200.00000 600.00| 206.70000 620.10] 200.00000 600.00
900 mm Roadway Pipe (Class 3 R.C.) | \ |
0560 530A005M 6.000 M | 200.00000 1200.00] 227.90000 1367.40| 225.00000 1350.00
1050 mm Roadway Pipe (Class 3 R.C.) | \
0570 530A101M 11.000 M | 75.00000 825.00] 132.50000 1457.50| 125.00000 1375.00
| \ |
| \ |



750 mm Roadway Pipe End Treatment, |
Class 1 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -6
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID 20030822001 COUNTIES : TALLAPOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 20047 | 2 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0580 530A102M 6.000 M | 125.00000 750.00] 159.00000 954.00| 155.00000 930.00
600 mm Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0590 530A103M 7.000 M | 135.00000 945.00| 185.50000 1298.50| 175.00000 1225.00
750 mm Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0600 535A001M 119.000 M | 38.00000 4522.00| 74.20000 8829.80 | 65.00000 7735.00
450 mm Side Drain Pipe | | |
0610 535A002M 92.000 M | 50.00000 4600.00] 100.70000 9264.40| 100.00000 9200.00
600 mm Side Drain Pipe | | |
0620 535A003M 12.000 ™ | 125.00000 1500.00] 131.44000 1577.28| 130.00000 1560.00
750 mm Side Drain Pipe | | |
0630 600A000M LUMP| 430750.00000 430750.00| 340450.00000 340450.00| 500000.00000 500000.00
Mobilization | |
0640 601A000M 1.000 EACH] 8000.00000 8000.00] 0.01000 0.01] 5000.00000 5000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0650 605A002M 13285.000 M | 11.25000 149456.25| 13.04000 173236.40] 11.32000 150386.20
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0660 605B0O0O0OM 92.000 EACH| 250.00000 23000.00| 397.50000 36570.00| 250.00000 23000.00
Special Underdrain Outlet, Type A | | |
0670 606A000M 100.000 M | 22.00000 2200.00 | 68.90000 6890.00] 60.00000 6000.00
150 mm Underdrain Pipe | | |
0680 610C001M 1275.000 MTON| 20.50000 26137.50| 23.32000 29733.00| 24.50000 31237.50
Loose Riprap, Class 2 | | |
0690 610D003M 942.000 M2 | 3.25000 3061.50] 3.98000 3749.16| 4.25000 4003.50
Filter Blanket, Geotextile | | |
0700 614A000M 105.000 M3 | 290.00000 30450.00] 255.00000 26775.00| 250.00000 26250.00
Slope Paving | \
0710 619A002M 9.000 EACH] 450.00000 4050.00] 525.00000 4725.00| 450.00000 4050.00
450 mm Roadway Pipe End Treatment, | |
Class 1 | | |
0720 619A003M 2.000 EACH| 550.00000 1100.00] 600.00000 1200.00| 600.00000 1200.00
600 mm Roadway Pipe End Treatment, | | |
Class 1 | | |
0730 619A004M 2.000 EACH| 650.00000 1300.00] 750.00000 1500.00] 750.00000 1500.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -7
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0740 619A005M 1.000 EACH]| 900.00000 900.00] 900.00000 900.00]| 1100.00000 1100.00
900 mm Roadway Pipe End Treatment, | | |
Class 1 | \ |
0750 619A006M 1.000 EACH] 1000.00000 1000.00] 1120.00000 1120.00| 450.00000 450.00
1050 mm Roadway Pipe End Treatment, | |
Class 1 | | |
0760 619A101M 10.000 EACH]| 450.00000 4500.00] 500.00000 5000.00| 450.00000 4500.00
450 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |
0770 619A102M 9.000 EACH]| 550.00000 4950.00] 600.00000 5400.00| 600.00000 5400.00
600 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |
0780 619A103M 2.000 EACH| 650.00000 1300.00] 750.00000 1500.00] 750.00000 1500.00
750 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |
0790 620A000M 1.000 M3 | 1500.00000 1500.00] 1200.00000 1200.00| 750.00000 750.00
Minor Structure Concrete | | |
0800 621A000M 5.000 EACH] 2225.00000 11125.00] 1950.00000 9750.00] 1800.00000 9000.00
Junction Boxes, Type 1, 1P Or 5 | | |
0810 621A001M 1.000 EACH] 2750.00000 2750.00 | 2150.00000 2150.00] 2000.00000 2000.00
Junction Boxes, Type 1, 2P Or 5 | | |
0820 621A013M 1.000 EACH]| 3800.00000 3800.00 | 3450.00000 3450.00| 3000.00000 3000.00
Junction Boxes, Type Special | | |
0830 621B0O0O0OM 1.000 EACH] 500.00000 500.00] 550.00000 550.00]| 550.00000 550.00
Junction Box Units, Type 1, 1P Or 5 | | |
0840 621B001M 1.000 EACH]| 500.00000 500.00] 650.00000 650.00] 550.00000 550.00
Junction Box Units, Type 1, 2P Or 5 | | |
0850 621C020M 3.000 EACH] 1800.00000 5400.00| 1750.00000 5250.00| 1800.00000 5400.00
Inlets, Type Y | | |
0860 621D019M 3.000 EACH] 500.00000 1500.00] 475.00000 1425.00| 450.00000 1350.00
Inlet Units, Type Y | \ |
0870 630A001M 950.000 M | 37.50000 35625.00] 34.50000 32775.00| 36.50000 34675.00
Steel Beam Guardrail, Class A, Type 2 | | |
0880 630C001M 5.000 EACH] 600.00000 3000.00| 800.00000 4000.00| 600.00000 3000.00
Guardrail End Anchor, Type 8 | | |
0890 630C003M 8.000 EACH] 1100.00000 8800.00] 950.00000 7600.00| 1000.00000 8000.00
Guardrail End Anchor, Type 13 | | |
0900 630C070M 15.000 EACH]| 1125.00000 16875.00] 1300.00000 19500.00] 1300.00000 19500.00
\ |

Guardrail End Anchor, Type 10 Series |



Solid White, Class 2,
(1.5 mm Thick)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -8
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 20047 | ( 2 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0910 650B0O0OM 8284.000 M3 | 4.00000 33136.00| 5.89000 48792.76 | 8.00000 66272.00
Topsoil From Stockpiles | \ |
0920 652A054M 8.000 HA | 1350.00000 10800.00| 1235.50000 9884.00 | 1235.50000 9884.00
Seeding (Mix 2A) | | |
0930 652A056M 2.000 HA | 1350.00000 2700.00| 1235.50000 2471.00] 1235.50000 2471.00
Seeding (Mix 2E) | \ |
0940 652B053M 8.000 HA | 1050.00000 8400.00| 741.30000 5930.40] 741.30000 5930.40
Temporary Seeding (Mix 2AT) | \ |
0950 652D054M 8.000 HA | 1500.00000 12000.00| 1235.50000 9884.00 | 1235.50000 9884.00
Seeding In Stubble (Mix 2A) | \ |
0960 654A001M 302.000 M2 | 3.60000 1087.20]| 4.80000 1449.60] 4.80000 1449.60
Solid Sodding (Bermuda) | | |
0970 656A000M 16.000 HA | 1100.00000 17600.00| 1111.95000 17791.20] 1111.95000 17791.20
Mulching, Class A, Type 1 | \ |
0980 656A001M 2.000 HA | 1500.00000 3000.00| 1111.95000 2223.90| 1111.95000 2223.90
Mulching, Class A, Type 2 | \ |
0990 659A000M 4000.000 M2 | 2.00000 8000.00| 1.80000 7200.00| 1.80000 7200.00
Erosion Control Netting, Class A | \ |
1000 659A001M 5224.000 M2 | 2.00000 10448.00| 1.80000 9403.20| 1.80000 9403.20
Erosion Control Netting, Class B | | |
1010 665A000M 4.000 HA | 1000.00000 4000.00]| 741.30000 2965.20] 741.30000 2965.20
Temporary Seeding | \ |
1020 665B0O00OM 4.000 HA | 1000.00000 4000.00]| 988.40000 3953.60] 988.40000 3953.60
Temporary Mulching | \ |
1030 665F000M 1000.000 EACH] 5.00000 5000.00] 7.42000 7420.00] 8.00000 8000.00
Hay Bales | \ |
1040 665I000M 1202.000 MTON| 22.00000 26444.00| 28.62000 34401.24| 30.00000 36060.00
Temporary Riprap, Class 2 | \ |
1050 665J000M 2119.000 M | 10.00000 21190.00]| 13.78000 29199.82| 13.00000 27547.00
Silt Fence, Type A | \ |
1060 665K000M 600.000 M3 | 9.00000 5400.00 | 11.13000 6678.00 | 12.00000 7200.00
Drainage Sump Excavation | | |
1070 666A001M 10.000 HA | 25.00000 250.00| 87.50000 875.00] 1.00000 10.00
Pest Control Treatment | \ |
1080 680A000M LUMP | 85000.00000 85000.00| 10000.00000 10000.00] 85000.00000 85000.00
Engineering Controls | \ |
1090 701A028M 13.000 KM | 926.00000 12038.00| 880.00000 11440.00] 926.00000 12038.00
| \ |
| \ |

Stripe

Type A Traffic
(150 mm Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 001 -9
TABULATION OF BIDS

Traffic Control Markings, Class 2, Type
A

CALL ORDER : 001 CONTRACT ID : 20030822001 COUNTIES : TALLAPOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1100 701A032M 14.000 KM | 926.00000 12964.00| 880.00000 12320.00] 926.00000 12964.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | \ I
1110 701A037M 1.000 KM | 1081.00000 1081.00]| 980.00000 980.00] 1081.00000 1081.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | \
1120 701A038M 3.000 KM | 615.00000 1845.00| 750.00000 2250.00] 615.00000 1845.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | \
1130 701A041M 12.000 KM | 615.00000 7380.00| 750.00000 9000.00 | 615.00000 7380.00
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | \ I
1140 701BO0OSM 3148.000 M | 2.62000 8247.76| 3.20000 10073.60] 2.62000 8247.76
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | \ I
1150 701C000M 18.000 KM | 305.00000 5490.00 | 200.00000 3600.00| 305.00000 5490.00
Broken Temporary Traffic Stripe | \ |
1160 701C001M 35.000 KM | 342.00000 11970.00| 240.00000 8400.00| 342.00000 11970.00
Solid Temporary Traffic Stripe | \ |
1164 701C006M 1.000 KM | 4225.00000 4225.00| 6800.00000 6800.00 | 4225.00000 4225.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | \ |
1166 701C009M 1.000 KM | 1988.00000 1988.00| 4800.00000 4800.00] 1988.00000 1988.00
Broken Temporary Traffic Stripe | \ |
(Removable Tape) | \ |
1170 701D007M 1.000 KM | 1243.00000 1243.00] 1250.00000 1250.00] 1243.00000 1243.00
Solid Traffic Stripe Removed (Paint) | | |
1180 701G121M 132.000 M | 6.91000 912.12] 9.00000 1188.00] 6.91000 912.12
Broken White, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
1190 701G125M 132.000 M | 14.00000 1848.00| 16.00000 2112.00] 14.00000 1848.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
1200 701G133M 132.000 M | 14.47000 1910.04| 16.00000 2112.00] 14.47000 1910.04
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
1210 703A002M 661.000 M2 | 27.00000 17847.00| 29.00000 19169.00] 27.00000 17847.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -10
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1220 703B002M 60.000 M2 | 37.00000 2220.00] 35.00000 2100.00] 37.00000 2220.00
Traffic Control Legends, Class 2, Type | \ |
1230 703D001M 72.000 M2 | 14.00000 1008.00] 19.00000 1368.00] 14.00000 1008.00
Temporary Traffic Control Markings | \ |
1240 705A012M 385.000 EACH] 5.50000 2117.50] 5.00000 1925.00] 5.50000 2117.50
Pavement Markers, Class C, Type 1-B | \
1250 705A023M 700.000 EACH| 5.50000 3850.00] 5.20000 3640.00] 5.50000 3850.00
Pavement Markers, Class C, Type 2-D | | |
1260 705A024M 192.000 EACH] 5.50000 1056.00| 5.40000 1036.80] 5.50000 1056.00
Pavement Markers, Class C, Type 2-E | \
1270 705A030M 8.000 EACH] 5.50000 44.00| 5.60000 44 .80 | 5.50000 44.00
Pavement Markers, Class A-H, Type 2-C | \ |
1280 705A031M 466.000 EACH]| 5.50000 2563.00] 5.20000 2423.20] 5.50000 2563.00
Pavement Markers, Class A-H, Type 1-A | \ |
1290 705A032M 381.000 EACH| 5.50000 2095.50] 5.20000 1981.20] 5.50000 2095.50
Pavement Markers, Class A-H, Type 1-B | | |
1300 705A037M 208.000 EACH| 5.50000 1144.00] 5.30000 1102.40] 5.50000 1144.00
Pavement Markers, Class A-H, Type 2-D | \ |
1310 705A038M 176.000 EACH] 5.50000 968.00 | 5.40000 950.40] 5.50000 968.00
Pavement Markers, Class A-H, Type 2-E | | |
1320 707B003M 2.000 EACH| 200.00000 400.00] 148.40000 296.80] 150.00000 300.00
Type A Hazard Marker Installation | \ |
1330 710A115M 20.000 M2 | 130.00000 2600.00| 136.74000 2734.80| 146.00000 2920.00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | \ |
mm Thick (Ty III or Ty IV Background) | \ |
1340 710A126M 15.000 SO M| 175.00000 2625.00| 182.32000 2734.80| 173.00000 2595.00
Class 8, Aluminum Flat Sign Panels 2. | | |
032mm Thick Or Steel Flat Sign Panels 1.| \ |
897mm Thick (Type IX Background) | \
1350 710B001M 149.000 M | 15.00000 2235.00] 15.64000 2330.36| 14.85000 2212.65
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1360 740BO0OM 85.000 M2 | 110.00000 9350.00| 153.70000 13064.50] 75.32000 6402.20
Construction Signs | \ |
1370 740D000OM 1080.000 EACH] 56.00000 60480.00 | 74.20000 80136.00] 50.00000 54000.00
Channelizing Drums | | |
1380 740E000M 100.000 EACH] 15.00000 1500.00] 0.01000 1.00] 16.00000 1600.00
\ |

Cones (900 mm High)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 001 -11
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20030822001 COUNTIES TALLAPOOSA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 20047 | ( 2 ) 14007 | ( 3 ) 14001
|T & K CONSTRUCTION, LLC [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1390 740F002M 50.000 EACH] 180.00000 9000.00| 318.00000 15900.00] 160.00000 8000.00
Barricades, Type III | | |
1400 740I005M 25.000 EACH| 450.00000 11250.00| 318.00000 7950.00 | 350.00000 8750.00
Warning Lights, Type B (Detachable Head | \ |
1410 740M001M 100.000 EACH| 8.00000 800.00] 0.01000 1.00] 8.00000 800.00
Ballast For Cone | | |
1420 741C010M 1.000 EACH] 3500.00000 3500.00] 4770.00000 4770.00| 5000.00000 5000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1430 999 000M 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 6,021,661.67] $ 6,380,176.21| $ 6,579,566.41
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 6,021,661.67| S 6,380,176.21| S 6,579,566.41




CALL ORDER : 003
LETTING DATE : 08/22/03 10:00 AM

CONTRACT DESCRIPTION

for constructing the Grade, Drainage,

CONTRACT ID

CONTRACT TIME

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20030822003
01
750 Calendar Days

Signing and

Signals on the Memorial Parkway Frontage Roads from south of
Weatherly Road to north of Whitesburg Drive in Huntsville.

Length 2.416 km

DATE : 8/22/03
PAGE : 003 -1

COUNTIES : MADISON

PROJECT (S) NHF-286(21)

TOTAL % OVER
BID LOW BID

APAC-SOUTHEAST,

INC.

$ 11,651,499.11 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000M LUMP| 505645.35000 505645.35] |
Clearing & Grubbing (Approximately 10 | \ |
HECTARES) | \ |
0020 205A001M 1.000 EACH]| 704.22000 704.22| |
Removal Of Structures, Structure No. 1 | | |
0030 205A002M 1.000 EACH] 704.22000 704.22| |
Removal Of Structures, Structure No. 2 | | |
0040 205A003M 1.000 EACH]| 16156.10000 16156.10] |
Removal Of Structures, Structure No. 3 | | |
0050 205A004M 1.000 EACH] 704.22000 704.22| |
Removal Of Structures, Structure No. 4 | | |
0060 206BO0OOM LUMP | 9180.00000 9180.00| |
Removal Of 0ld Box Culvert, Station | |
54+56.520 | \ |
0070 206B001M LUMP | 5940.00000 5940.00| |
Removal Of 0ld Box Culvert, Station | |
56+28.059 | \ |
0080 206C000M 402.000 M2 | 5.86000 2355.72| |
Removing Concrete Sidewalk | \ |
0090 206C002M 356.000 M2 | 18.30000 6514.80] |
Removing Concrete Slope Paving | | |
0100 206D0O0O0OM 4107.000 M | 21.15000 86863.05] |
Removing Pipe | \ |
0110 206D001M 230.000 M | 6.48000 1490.40] |
Removing Guardrail | \ |
0120 206D002M 786.000 M | 10.97000 8622.42| |
Removing Curb | | |
0130 206D003M 2274.000 M | 10.88000 24741 .12 | |
Removing Curb And Gutter | \ |
0140 206D011M 247.000 M | 14.29000 3529.63| |
Removing Fence | | |
0150 206E000M 20.000 EACH] 134.43000 2688.60 | |
Removing Headwalls | | |
0160 206E001M 38.000 EACH] 250.55000 9520.90| |
Removing Inlets | | |
0170 206E002M 9.000 EACH]| 270.49000 2434 .41 | |
\ |

Removing Junction Boxes



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 206E003M 38.000 EACH| 628.36000 23877.68| |
Removing Manholes | \ |
0190 206E008M 12.000 EACH| 135.00000 1620.00] |
Removing Guardrail End Anchor (All Type | \ |
0200 210A000M 36749.000 M3 | 12.87000 472959.63| |
Unclassified Excavation | \ |
0210 214A000M 27329.000 M3 | 9.45000 258259.05| |
Structure Excavation | \ |
0220 214B001M 4788.000 M3 | 12.06000 57743.28| |
Foundation Backfill, Commercial | | |
0230 224A000M 100.000 M3 | 12.77000 1277.00] |
Lime Sink Excavation | \ |
0240 224C000M 50.000 MTON| 18.37000 918.50]
Special Backfill For Lime Sink, ALDOT | \ |
#467 OR #57 | \ I
0250 224D000OM 20.000 M3 | 183.14000 3662.80| |
Concrete Seal For Lime Sink | | |
0260 231B002M 8318.000 MTON| 18.34000 152552.12| |
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | \ I
0270 301A012M 70393.000 M2 | 5.48000 385753.64 | |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 150 mm Compacted Thickness | | |
0280 305B060M 100.000 MTON| 24.41000 2441.00] |
Crushed Aggregate, Section 825, For | \ |
Miscellaneous Use | \ |
0290 306E000M 1.000 EACH] 7604.84000 7604.84 | |
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
(Includes Disposal Of Existing Device) | \ |
0300 401A000M 67048.000 M2 | 0.43000 28830.64 | |
Bituminous Treatment A | \ |
0310 405A000M 16948.000 L | 0.40000 6779.20 | |
Tack Coat | \ |
0320 410B0O0OOM 1.000 EACH] 1529.16000 1529.16]| |
State Furnished Profilograph | \ |
0330 410F007M 1.000 EACH] 28845.95000 28845.95| |
Laboratory Test Equipment, Gyratory | \ |
\ |

Compactor |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 8/22/03
PAGE : 003 -4

CALL ORDER : 003 CONTRACT 1ID 20030822003 COUNTIES : MADISON
LETTING DATE : 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0340 424A360M 4373.000 MTON| 53.69000 234786.37| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,12.5mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0350 424A366M 500.000 MTON | 45.85000 22925.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,12.5mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0360 424A369M 329.000 MTON| 51.50000 16943.50| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,12.5mm Maximum | | |
Aggregate Size Mix, ESAL C/D | \ |
0370 424B651M 9137.000 MTON| 40.04000 365845.438| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0380 424B655M 500.000 MTON | 73.31000 36655.00 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0390 424B662M 909.000 MTON| 44.56000 40505.04 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0400 424C361M 17027.000 MTON | 37.95000 646174.65] |
Superpave Bituminous Concrete Base | \ |
Layer, 37.5mm Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0410 424C371M 3249.000 MTON| 42.94000 139512.06| |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 37.5 Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0420 430B014M 29.000 MTON| 23.16000 671.64]| |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0430 430B035M 500.000 MTON | 23.58000 11790.00 | |
Aggregate Surfacing (ALDOT #467, #410 | \ |
Modified, Or #57) | \ |
0440 502A000M 180788.000 KG | 1.24000 224177.12| |
| \ |

Steel Reinforcement



Furnishing Base, Soil And Structure

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0450 505I000M 880.000 M2 | 153.36000 134956.80| |
Temporary Steel Sheet Piling | \ |
0460 524A011M 2056.000 M3 | 507.60000 1043625.60| |
Culvert Concrete (Cast In Place) | \ |
0470 524A012M 114.000 M3 | 680.40000 77565.60 | |
Culvert Concrete (Precast) | \ |
0480 529A001M 16.000 M2 | 345.60000 5529.60| |
Concrete Retaining Wall | \ |
0490 530A001M 1210.000 M | 115.94000 140287.40| |
450 mm Roadway Pipe (Class 3 R.C.) | \
0500 530A002M 792.000 M | 126.29000 100021.68]| |
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0510 530A003M 93.000 M | 170.10000 15819.30| |
750 mm Roadway Pipe (Class 3 R.C.) | \
0520 530A004M 747.000 M | 190.28000 142139.16| |
900 mm Roadway Pipe (Class 3 R.C.) | \ |
0530 530A005M 79.000 M | 244.28000 19298.12| |
1050 mm Roadway Pipe (Class 3 R.C.) | \
0540 530A006M 219.000 M | 295.72000 64762.68] |
1200 mm Roadway Pipe (Class 3 R.C.) | \
0550 530A007M 140.000 M | 368.15000 51541.00 | |
1350 mm Roadway Pipe (Class 3 R.C.) | \
0560 530A008M 360.000 M | 439.34000 158162.40| |
1500 mm Roadway Pipe (Class 3 R.C.) | \
0570 530A100M 2.000 M | 252.40000 504.80| |
375 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0580 530A101M 15.000 M | 223.95000 3359.25] |
450 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0590 532A032M 283.000 M | 314.02000 88867.66 | |
450 mm Slotted Drain Pipe | \ |
0600 535A006M 35.000 M | 190.00000 6650.00 |
1200 mm Side Drain Pipe | \ |
0610 600A000M LUMP| 856849.23000 856849.23| |
Mobilization | |
0620 601A000M 1.000 EACH] 13882.38000 13882.38]| |
\ |
\ |

Laboratories



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -6
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0630 602A000M 91.000 EACH| 182.63000 16619.33]| |
Right Of Way Markers | \ |
0640 602C000M 4.000 EACH] 202.15000 808.60| |
Permanent Easement Marker | \ |
0650 603A002M 1.000 EACH] 23183.68000 23183.68]| |
Furnishing Type 3 Field Office | \ |
0660 606A000M 500.000 M | 31.39000 15695.00 | |
150 mm Underdrain Pipe | \ |
0670 610C001M 785.000 MTON | 23.34000 18321.90| |
Loose Riprap, Class 2 | \ |
0680 610D0O00OM 1010.000 M2 | 3.63000 3666.30] |
Filter Blanket | | |
0690 614A000M 672.000 M3 | 336.08000 225845.76 | |
Slope Paving | \
0700 618A000M 352.000 M2 | 40.77000 14351.04| |
Concrete Sidewalk, 100 mm Thick | | |
0710 619A002M 16.000 EACH| 630.68000 10090.88| |
450 mm Roadway Pipe End Treatment, | \
Class 1 | \ |
0720 619A003M 5.000 EACH] 676.52000 3382.60| |
600 mm Roadway Pipe End Treatment, | \ |
Class 1 | \ |
0730 619A058M 1.000 EACH] 3182.04000 3182.04| |
1350 mm Roadway Pipe End Treatment, | \
Class 2 I \ |
0740 619A106M 2.000 EACH| 1503.02000 3006.04 | |
1200 mm Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0750 620A000M 5.000 M3 | 918.00000 4590.00] |
Minor Structure Concrete | \ |
0760 621A000M 31.000 EACH] 1728.00000 53568.00 | |
Junction Boxes, Type 1, 1P Or 5 | \ |
0770 621A001M 1.000 EACH] 2268.00000 2268.00| |
Junction Boxes, Type 1, 2P Or 5 | \ |
0780 621A005M 9.000 EACH] 1728.00000 15552.00| |
Junction Boxes, Type 1 | \ |
0790 621A030M 4.000 EACH] 1728.00000 6912.00 | |
Junction Boxes, Type 1 Or 5 | \ |
0800 621B001M 1.000 EACH] 648.00000 648.00| |
Junction Box Units, Type 1, 2P Or 5 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 =7
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE : 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0810 621B005M 8.000 EACH]| 702.00000 5616.00| |
Junction Box Units, Type 1 | | |
0820 621B015M 5.000 EACH] 702.00000 3510.00| |
Junction Box Units, Type 1 Or 5 | | |
0830 621C001M 1.000 EACH]| 1296.00000 1296.00] |
Inlets, Type B | | |
0840 621C015M 71.000 EACH]| 2106.00000 149526.00] |
Inlets, Type S1 Or S3 (1 Wing) | | |
0850 621C016M 29.000 EACH] 2268.00000 65772.00| |
Inlets, Type S2 Or S4 (1 Wing) | | |
0860 621C017M 7.000 EACH] 2484.00000 17388.00] |
Inlets, Type S1 Or S3 (2 Wing) | | |
0870 621C018M 6.000 EACH]| 2592.00000 15552.00] |
Inlets, Type S2 Or S4 (2 Wing) | | |
0880 621C020M 2.000 EACH| 2160.00000 4320.00] |
Inlets, Type Y | | |
0890 621C027M 11.000 EACH]| 1296.00000 14256.00] |
Inlets, Type C | | |
0900 621C105M 3.000 EACH] 3888.00000 11664.00] |
Inlets, Type CV4.5 (Single) | | |
0910 621D002M 1.000 EACH]| 324.00000 324.00] |
Inlet Units, Type C | | |
0920 621D015M 35.000 EACH] 486.00000 17010.00] |
Inlet Units, Type S1 Or S3 | | |
0930 621D016M 18.000 EACH| 648.00000 11664.00| |
Inlet Units, Type S2 Or S4 | | |
0940 621D019M 5.000 EACH] 324.00000 1620.00] |
Inlet Units, Type Y | | |
0950 621D105M 2.000 EACH| 540.00000 1080.00] |
Inlet Units, Type CV4.5 (Single) | | |
0960 621E005M 43.000 EACH]| 1444.39000 62108.77] |
Manholes, Type L Or M (Sanitary) | | |
0970 621F006M 66.000 EACH| 263.84000 17413.44| |
Manhole Units, Type L Or M (Sanitary) | | |
0980 621F030M 3.000 EACH] 447.77000 1343.31] |
Manhole Height Adjustment | | |
0990 623A001M 1176.000 M | 80.02000 94103.52| |
Concrete Gutter (Valley) | | |
1000 623B0O0OOM 1021.000 ™ | 51.86000 52949.006| |
| \ |

Concrete Curb

+ Type N



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1010 623C000M 7778.000 M | 44.78000 348298.84 | |
Combination Curb & Gutter, Type C | \ |
1020 630A001M 346.000 M | 50.11000 17338.06| |
Steel Beam Guardrail, Class A, Type 2 | \ |
1030 630C001M 14.000 EACH| 702.00000 9828.00 |
Guardrail End Anchor, Type 8 | \ |
1040 630C050M 8.000 EACH] 1512.00000 12096.00 | |
Guardrail End Anchor, Type 20 Series | \ |
1050 630C070M 2.000 EACH| 1350.00000 2700.00] |
Guardrail End Anchor, Type 10 Series | \ |
1060 634A002M 207.000 M | 17.28000 3576.96| |
Industrial Fence, 1.83 Meters High | \
1070 634D040M 4.000 EACH] 1404.00000 5616.00| |
Gate, 10 Meters Wide,Complete With | |
Fittings And Rollers | \ |
1080 641A036M 548.000 M | 179.17000 98185.16]| |
203.2 Millimeter D.I. Water Main Laid | | |
1090 641A037M 829.000 M | 200.15000 165924 .35| |
254 Millimeter D.I. Water Main Laid | |
1100 641A040M 396.000 M | 457.27000 181078.92| |
406.4 Millimeter D.I. Water Main Laid | | |
1110 641A041M 2220.000 M | 281.66000 625285.20] |
457.2 Millimeter D.I. Water Main Laid | | |
1120 641J000M 26.000 EACH] 3061.37000 79595.62 | |
Fire Hydrant | | |
1130 645A047M 1334.000 M | 279.83000 373293.22| |
203.2 Millimeter D.I. Sanitary Sewer | | |
Pipe | \ |
1140 645A048M 1534.000 M | 291.71000 447483.14 | |
254 Millimeter D.I. Sanitary Sewer Pipe | \ |
1150 645A056M 117.000 M | 357.70000 41850.90 | |
304.8 Millimeter D.I. Sanitary Sewer | \ |
Pipe (Class 50) | | |
1160 645A070M 109.000 M | 532.98000 58094.82| |
457.2 Millimeter D.I. Sanitary Sewer | | |
Pipe | \ |
1170 649A023M 31.000 M | 430.60000 13348.60| |
304.8 Millimeter Encasement Pipe, Type | \ |
| \ |

2 Installation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 003 -9
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030822003 COUNTIES : MADISON
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01

( 1 ) 01087 |
APAC-SOUTHEAST, INC. \
LINE NO / ITEM CODE / ALT \

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
1180 649A033M 73.000 M | 472.82000 34515.86| |
406.4 Millimeter Encasement Pipe, Type | \ |
2 Installation | \ |
1190 649A036M 43.000 M | 684.83000 29447.69| |
609.6 Millimeter Encasement Pipe, Type | \ |
2 Installation | \ |
1200 649A047M 109.000 M | 1107.86000 120756.74 | |
762 Millimeter Encasement Pipe, Type 2 | \ |
Installation | | |
1210 650A000M 9749.000 M3 | 14.72000 143505.28]| |
Topsoil | \ |
1220 652A050M 8.000 HA | 1600.56000 12804.438| |
Seeding (Mix 1A) | | |
1230 652A053M 2.000 HA | 1600.56000 3201.12] |
Seeding (Mix 1E) | | |
1240 652B050M 8.000 HA | 1600.56000 12804.438| |
Temporary Seeding (Mix 1AT) | \ |
1250 652D050M 8.000 HA | 1600.56000 12804 .48| |
Seeding In Stubble (Mix 1A) | \ |
1260 654A001M 500.000 M2 | 8.12000 4060.00] |
Solid Sodding (Bermuda) | | |
1270 656A000M 10.000 HA | 1200.42000 12004.20| |
Mulching, Class A, Type 1 | \ |
1280 659A000M 500.000 M2 | 2.65000 1325.00] |
Erosion Control Netting, Class A | | |
1290 659A001M 500.000 M2 | 2.65000 1325.00] |
Erosion Control Netting, Class B | | |
1300 665A000M 10.000 HA | 1600.56000 16005.60| |
Temporary Seeding | \ |
1310 665B00O0OM 10.000 HA | 1200.42000 12004.20| |
Temporary Mulching | \ |
1320 665C001M 100.000 M | 111.49000 11149.00| |
450 mm Temporary Pipe | \ |
1330 665F000M 168.000 EACH] 11.99000 2014.32] |
Hay Bales | \ |
1340 665G000M 200.000 EACH] 6.88000 1376.00] |
Sand Bags | | |
1350 665I000M 26.000 MTON| 44.61000 1159.86/| |
\ |

Temporary Riprap, Class 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -10
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1360 665J000M 2008.000 M | 9.69000 19457.52| |
Silt Fence, Type A | \ |
1370 665K000M 50.000 M3 | 10.59000 529.50| |
Drainage Sump Excavation | \ |
1380 680A000M LUMP| 171574.42000 171574.42| |
Engineering Controls | \ |
1390 701A028M 3.000 KM | 1220.40000 3661.20| |
Solid White, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
1400 701A032M 5.000 KM | 1220.40000 6102.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
1410 701A041M 8.000 KM | 669.60000 5356.80] |
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
1420 701A046M 1.000 KM | 669.60000 669.60| |
Broken Yellow, Class 2 ,Type A , | |
Traffic Stripe (2.3 mm Thick) (150 mm | \ |
Wide) | \ |
1430 701B0OO0OSM 1571.000 M | 3.51000 5514.21| |
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
1440 701C000M 15.000 KM | 286.20000 4293.00] |
Broken Temporary Traffic Stripe | \ |
1450 701C001M 13.000 KM | 319.68000 4155.84|
Solid Temporary Traffic Stripe | \ |
1460 701F000M 290.000 M | 2.11000 611.90] |
Dotted Temporary Traffic Stripe | | |
1470 701HO00M 500.000 M | 1.94000 970.00] |
Solid Traffic Stripe Removed (Paint) | \ |
1480 701H005M 500.000 M | 1.94000 970.00| |
Broken Traffic Stripe Removed (Paint) | | |
1490 703A002M 1014.000 M2 | 29.06000 29466.84| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1500 703B002M 125.000 M2 | 34.87000 4358.75] |
Traffic Control Legends, Class 2, Type | \ |
1510 703D001M 1097.000 M2 | 17.44000 19131.68]| |
| \ |

Temporary Traffic Control Markings



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 8/22/03
PAGE : 003 -11

CALL ORDER : 003 CONTRACT ID 20030822003 COUNTIES : MADISON
LETTING DATE : 08/22/03 10:00 AM DIVISION 01
1 ) 01087 ( ) ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1520 703E001M 89.000 M2
Temporary Traffic Control Legends

1530 705A011M 100.000 EACH]
Pavement Markers, Class C, Type 1-A |

1540 705A023M 48.000 EACH|
Pavement Markers, Class C, Type 2-D |

1550 705A030M 59.000 EACH|
Pavement Markers, Class A-H, Type 2-C |

1560 705A031M 468.000 EACH]
Pavement Markers, Class A-H, Type 1-A |

1570 705A032M 75.000 EACH|
Pavement Markers, Class A-H, Type 1-B |

1580 705A037M 61.000 EACH]|
Pavement Markers, Class A-H, Type 2-D |

1590 705A038M 49.000 EACH|
Pavement Markers, Class A-H, Type 2-E |

1600 707B003M 2.000 EACH|
Type A Hazard Marker Installation

1610 710A115M 21.000 M2

Thick or Steel Flat Sign Panels 1.897

mm Thick (Ty III or Ty IV Background)
1620 710A126M 29.000 SQ M|
Class 8, Aluminum Flat Sign Panels 2. |
032mm Thick Or Steel Flat Sign Panels 1.]|
897mm Thick (Type IX Background) |
1630 710A140M 38.000 SQ M|
Class 6, Aluminum Multiple Flat Sign |
Panels 3.175mm Thick Or Steel Multiple |
Flat Sign Panels 2.657mm Thick(Ty.IIT |
Bckgrd) |
1640 710A141M 36.000 SQ M|
Class 6, Aluminum Flat Sign Panels 3. |
175mm Thick Or Steel Flat Sign Panels 2.|
657mm Thick (Type III Background) |
1650 710B001M 256.000 M |
Roadway Sign Post (#3 "U" Channel |
|
|
|

|
|
Class 4, Alum Flat Sign Panels 2.032 mm |
|
|

Galvanized Steel)
1660 715A000M LUMP
Overhead Roadway Sign Structure NO. 1

PAC-SOUTHEAST,

INC.

286.

174.

235.

262.

274.

30.

26330.

.22000

.40000

.40000

.94000

.94000

.94000

.94000

.94000

20000

96000

44000

44000

32000

24000

40000

259.

350.

2779.

445.

362.

291.

572.

3674.

6827.

9972.

9875.

7741.

26330.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 8/22/03
PAGE : 003 -12

Furnishing And Installing Traffic

CALL ORDER : 003 CONTRACT 1ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION : 01
I ( 1 ) 01087 I ( ) I ( )
| APAC-SOUTHEAST, INC. | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

1670 715A001M LUMP | 28058.40000 28058.40| |
Overhead Roadway Sign Structure NO. 2 | \ |

1680 715A002M LUMP | 28890.00000 28890.00| |
Overhead Roadway Sign Structure NO. 3 | \ |

1690 715A003M LUMP | 27486.00000 27486.00 | |
Overhead Roadway Sign Structure NO. 4 | \ |

1700 726A000M 433.000 M | 29.68000 12851.44| |
Portable Concrete Safety Barriers, Type | | |
6 | \ |

1710 730A000M LUMP | 3375.00000 3375.00] |
Removal Of Existing Traffic Control | \ |
Unit (WEATHERLY RD & MEMORIAL PKWY | \ |

1720 730A001M LUMP | 3421.44000 3421.44] |
Removal Of Existing Traffic Control | \ |
Unit (WHITESBURG DR & MEMORIAL PKWY | | |
FRONTAGE | \ I

1730 730A002M LUMP | 1522.80000 1522.80] |
Removal Of Existing Traffic Control | \ |
Unit (WHITESBURG DR & BLANDA DR) | | |

1740 730A003M LUMP | 3041.28000 3041.28| |
Removal Of Existing Traffic Control | \ |
Unit (WEATHERLY RD & BLANDA DR) | \

1750 730A012M LUMP | 1330.56000 1330.56/| |
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( MEADOWVIEW DR AND | \ |
MEMORIAL PKWY) | \ |

1760 730C000M LUMP | 6082.56000 6082.56| |
Furnishing And Installing Traffic | \ |
Control Unit( WEATHERLY RD & MEMORIAL | \ |
PKWY | \ |

1770 730C001M LUMP | 5508.00000 5508.00| |
Furnishing And Installing Traffic | \ |
Control Unit ( WHITESBURG DR & MEMORIAL | \ |
PKWY | \ |

1780 730C002M LUMP | 3423.60000 3423.60] |
Furnishing And Installing Traffic | \ |
Control Unit ( WHITESBURG DR & BLANDA | \ |
DR) | \ |

1790 730C003M LUMP | 4374.00000 4374.00] |

| \ |
| \ |

Control Unit ( WEATHERLY RD & BLANDA DR)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -13
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION : 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1800 730C004M LUMP | 2851.20000 2851.20| |
Furnishing And Installing Traffic | \ |
Control Unit ( MEADOWBROOK DR & | | |
MEMORIAL PKWY) | | |
1840 730E000M 24.000 EACH] 1188.00000 28512.00|
Metal Traffic Signal Pole Foundation | \ |
1850 730F000M 1.000 EACH] 2376.00000 2376.00 | |
Metal Traffic Signal Pole With 7.3 M | | |
MAST ARM ASSEMBLY | | |
1860 730G001M 23.000 EACH] 2646.00000 60858.00| |
Metal Traffic Signal Strain Pole | | |
1870 730H001M 3554.000 M | 7.13000 25340.02| |
Loop Wire I \ |
1880 730I001M 1892.000 M | 3.80000 7189.60| |
Loop Dectector Lead-In-Cable | \ |
1890 730J010M 52.000 EACH]| 75.60000 3931.20| |
Vehicle Loop Detector | | |
1900 730K000M 16.000 EACH]| 486.00000 7776.00| |
Traffic Signal Junction Box | | |
1910 730L002M 250.000 M | 13.59000 3397.50| |
27Millimeter Metallic, Conduit | | |
1920 730L005M 171.000 M | 14.49000 2477.79| |
53 Millimeter Non-Metallic, Conduit | | |
1930 730L007M 137.000 M | 16.87000 2311.19] |
78 Millimeter, Non-Metallic, Conduit | | |
1940 730N010M 20.000 EACH] 712.80000 14256.00] |
Luminaire Extension Assembly, 3.7 M | | |
1950 730P022M 36.000 EACH] 820.80000 29548.80 | |
Vehicular Signal Head, 300 Millimeter, | | |
3 Section, Type LED | \ |
1960 730P024M 14.000 EACH]| 1188.00000 16632.00] |
Vehicular Signal Head, 300 Millimeter, | | |
5 Section, Type LED | \ |
1970 730R022M 4.000 EACH] 9936.00000 39744 .00 |
Controller Assembly, Type III, 8 Phase | | |
1980 730T000M 4.000 EACH] 475.20000 1900.80] |
Wood Pole | | |
1990 740BO0OOM 171.000 M2 190.45000 32566.95| |
\ |

|
Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 003 -14
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030822003 COUNTIES MADISON
LETTING DATE 08/22/03 10:00 AM DIVISION 01
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
2000 740D00O0OM 1840.000 EACH] 72.22000 132884.80| |
Channelizing Drums | \ |
2010 740E000M 100.000 EACH| 13.87000 1387.00] |
Cones (900 mm High) | | |
2020 740F002M 41.000 EACH| 226.57000 9289.37| |
Barricades, Type III | \ |
2030 7401I005M 31.000 EACH] 654.57000 20291.67| |
Warning Lights, Type B (Detachable Head | \ |
2040 740M001M 100.000 EACH] 9.20000 920.00] |
Ballast For Cone | \ |
2050 741C010M 2.000 EACH| 6372.34000 12744 .68 | |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
2060 742A001M 2.000 EACH| 12744.67000 25489.34 | |
Portable Changeable Message Sign, Type | | |
2070 756A020M 120.000 M | 62.64000 7516.80] |
53 mm Electrical Conduit, 1 Line, Type | \ |
5 Installation | \ |
2080 756A021M 37.000 M | 68.31000 2527.47| |
78 mm Electrical Conduit, 1 Line, Type | | |
5 Installation | | |
2090 756A022M 51.000 M | 74.09000 3778.59| |
103 mm Electrical Conduit, 1 Line, Type | | |
5 Installation | \ |
2100 999 000M 3000.000 HOUR| 0.80000 2400.00| |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 11,651,499.11| S 0.00] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 11,651,499.11| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20030822004 COUNTIES : WALKER
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
CONTRACT TIME : 580 Calendar Days

CONTRACT DESCRIPTION
for constructing the Base and Pavement on Corridor "X" from
C.R.#11 to S.R.#118 (U.S.#78) north of Cedrum. Length 4.627

PROJECT (S) : APD-471(520)

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 30006 DUNN CONSTRUCTION CO. & S.T. BUNN CONSTRUCTION CO., INC. $ 9,861,813.54 100.0000%
2 19074 S & M EQUIPMENT CO., INC.

$ 10,427,803.59 105.7392%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 004 -2
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20030822004 COUNTIES : WALKER
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03

1 ) 30006

( ) 19074
DUNN & S. T. BUNN

( 2
S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 210A000 29473.000 CUYD] 2.71000 79871.83 4.00000 117892.00
Unclassified Excavation |

0020 210D000O 17472.000 CUYD| 5.54000 96794.88 4.00000 69888.00
Borrow Excavation |

0030 210D025 48989.000 CUYD| 5.50000 269439.50 4.50000 220450.50
Borrow Excavation (Improved Roadbed) |

0040 230A000 499.000 RBST| 572.09000 285472 .91 500.00000 249500.00
Roadbed Processing |

0050 301A012 243907.000 SQYD| 4.00000 975628.00 5.25000 1280511.75
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |

0060 327E000 48410.000 TON | 23.00000 1113430.00 32.00000 1549120.00
Permeable Asphalt Treated Base |

0070 401A043 232546.000 SQYD| 0.95000 220918.70 0.60000 139527.60
Bituminous Treatment AE |

0080 410C000 1.000 EACH] 10286.91000 10286.91 35000.00000 35000.00
Contractor Retained Profilograph |

0090 410H000 1.000 EACH| 122000.00000 122000.00 250000.00000 250000.00
Material Remixing Device

0100 420A011 6636.000 TON
Polymer Modified Open Graded Friction
Course, Mix 2

0110 423A002 13077.000 TON 45.13000 590165.01 43.00000 562311.00

Stone Matrix Asphalt Wearing Layer,
3/4" Maximum Aggregate Size

0120 423B00O 28989.000 TON
Stone Matrix Asphalt Binder Layer, 1
1/2"™ Maximum Aggregate Size

43.02000 1247106.78 39.50000 1145065.50

0130 424A361 4375.000 TON 35.67000 156056.25 36.00000 157500.00
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0140 424B582 75329.000 TON 29.03000 2186800.87 32.00000 2410528.00
Superpave Bituminous Concrete Lower
Binder Layer, 1 1/2" Maximum Aggregate
Size Mix, ESAL Range E

0150 424B652 9279.000 TON 29.93000 277720.47 33.00000 306207.00

Superpave Bituminous Concrete Upper
Binder Layer, 1 1/2" Maximum Aggregate

I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
50.53000 335317.08]| 48.00000 318528.00|
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
Size Mix, ESAL C/D I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20030822004 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 30006 | ( 2 ) 19074 | ( )
|[DUNN & S. T. BUNN |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424C281 770.000 TON | 37.51000 28882.70]| 35.00000 26950.00 |
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0170 428C000 93377.000 LF | 0.12000 11205.24| 0.15000 14006.55]
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0180 450B000O 324.000 SQYD| 72.21000 23396.04| 100.00000 32400.00 |
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0190 600A000 LUMP| 789210.00000 789210.00] 500000.00000 500000.00
Mobilization | |
0200 601A000 1.000 EACH] 12034.74000 12034.74| 15000.00000 15000.00]
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0210 603A002 1.000 EACH] 24069.48000 24069.48| 15000.00000 15000.00]
Furnishing Type 3 Field Office | \ |
0220 605A002 98502.000 LF | 2.89000 284670.78] 3.50000 344757.00]
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0230 605B000 192.000 EACH] 265.00000 50880.00| 375.00000 72000.00 |
Special Underdrain Outlet, Type A | \ |
0240 630A001 8677.000 LF | 11.60000 100653.20]| 11.28000 97876.56 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 630C001 22.000 EACH] 690.07000 15181.54| 671.00000 14762.00]
Guardrail End Anchor, Type 8 | \ |
0260 630C003 6.000 EACH] 1187.83000 7126.98| 1155.00000 6930.00 |
Guardrail End Anchor, Type 13 | \ |
0270 630C050 9.000 EACH] 1481.96000 13337.64| 1441.00000 12969.00]
Guardrail End Anchor, Type 20 Series | \ |
0280 630C070 19.000 EACH| 1380.14000 26222 .66 1342.00000 25498.00|
Guardrail End Anchor, Type 10 Series | \ |
0290 635A000 200.000 LF | 14.14000 2828.00] 13.75000 2750.00]
Woven Wire Fence | \ |
0300 635B001 1.000 EACH] 509.07000 509.07| 495.00000 495.00]
Gate, 14 Feet Wide | \ |
0310 650A000 29365.000 CUYD] 6.02000 176777.30]| 5.00000 146825.00]
Topsoil | \ |
0320 651B00O 23.000 TON 39.81000 915.63| 44.00000 1012.00]
\ |

Agricultural Limestone



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20030822004 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 30006 | ( 2 ) 19074 | ( )
|[DUNN & S. T. BUNN |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 652A050 14.000 ACRE| 568.64000 7960.96| 495.00000 6930.00 |
Seeding (Mix 1A) | \ |
0340 652B050 9.000 ACRE] 341.18000 3070.62| 440.00000 3960.00]
Temporary Seeding (Mix 1AT) | \ |
0350 652C000 23.000 ACRE] 56.86000 1307.78]| 60.50000 1391.50]
Mowing | \ |
0360 652D050 9.000 ACRE] 568.64000 5117.76| 660.00000 5940.00]
Seeding In Stubble (Mix 1A) | \ |
0370 654A001 3265.000 SQYD| 4.55000 14855.75| 3.85000 12570.25]
Solid Sodding (Bermuda) | \ |
0380 656A000 23.000 ACRE] 540.22000 12425.06| 462.00000 10626.00 |
Mulching, Class A, Type 1 | \ |
0390 659A000 3561.000 SQYD| 1.71000 6089.31| 1.98000 7050.78 |
Erosion Control Netting, Class A | \ |
0400 665A000 16.000 ACRE| 341.18000 5458.88| 440.00000 7040.00]
Temporary Seeding | \ |
0410 665F000 268.000 EACH| 7.22000 1934.96| 5.00000 1340.00]
Hay Bales | \ |
0420 665J000 14880.000 LF | 3.61000 53716.80| 5.00000 74400.00|
Silt Fence, Type A | | |
0430 666A001 23.000 ACRE] 39.81000 915.63] 11.00000 253.00]
Pest Control Treatment | \ |
0440 680A000 LUMP| 208312.66000 208312.66| 150000.00000 150000.00/|
Engineering Controls | | |
0450 740B00O 144.000 SQFT| 10.83000 1559.52]| 10.00000 1440.00]
Construction Signs | \ |
0460 740F002 2.000 EACH| 288.83000 577.66| 0.80000 1.60]|
Barricades, Type III | \ |
0470 999 000 4500.000 HOUR| 0.80000 3600.00] 0.80000 3600.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 9,861,813.54] $ 10,427,803.59| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 9,861,813.54] $ 10,427,803.59] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 006 CONTRACT ID : 20030822006
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
CONTRACT TIME : 600 Calendar Days

CONTRACT DESCRIPTION

for constructing the Dual Bridges (3 sites) on Corridor "X"
over Burnt Caine Creek, C.R.#81 and Burlington
Northern/Santa Fe Railroad south of Dora. Length - 0.227 mi.

COUNTIES

PROJECT (S)

WALKER

DATE : 8/22/03
PAGE : 006 -1

APD-471(515)

7,695,524.
8,905,783.
8,928,760.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 04008 R. R. DAWSON BRIDGE COMPANY, LLC

2 20056 TRI-STAR INFRASTRUCTURE, LLC

3 08016 HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC.
4 19007 SCOTT BRIDGE COMPANY, INC.

9,551,395.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 006 -2
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20030822006 COUNTIES : WALKER
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03

1 ) 04008

( 2 ) 20056 [ ( 3 ) 0801le
R. R. DAWSON BRIDGE COMPANY

(
TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION & EN

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
|
0010 215A000 4730.000 CUYD] 20.00000 94600.00 25.00000 118250.00 18.00000 85140.00
Unclassified Bridge Excavation |
0020 215B000 LUMP | 30000.00000 30000.00 1.00000 1.00 35000.00000 35000.00
Cofferdams Or Sheeting And Shoring, STA |
312+90.00, EBL |
0030 215B001 LUMP | 30000.00000 30000.00 1.00000 1.00 35000.00000 35000.00
Cofferdams Or Sheeting And Shoring, STA |
312+90.00, WBL |
0040 215B002 LUMP | 20000.00000 20000.00 1.00000 1.00 35000.00000 35000.00
Cofferdams Or Sheeting And Shoring, STA |
29+87.39, EBL |
0050 215B003 LUMP | 20000.00000 20000.00 1.00000 1.00 35000.00000 35000.00
Cofferdams Or Sheeting And Shoring, STA |
29+35.10, WBL |
0060 502A001 1070500.000 LB | 0.45000 481725.00 0.50000 535250.00 0.47000 503135.00
Steel Reinforcement (Grade 60) |
0070 502B00O LUMP | 97400.00000 97400.00 90000.00000 90000.00 102000.00000 102000.00

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 312+90.00 EBL | \
0080 502B001 LUMP | 97400.00000 97400.00| 90000.00000 90000.00|] 102000.00000 102000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA 312+90.00, WBL | \
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |

0090 502B002 LUMP | 58800.00000 58800.00 55000.00000 55000.00 53000.00000 53000.00
Steel Reinforcement For Bridge |
Superstructure STA 29+35.10, WBL |

0100 502B003 LUMP | 58800.00000 58800.00 55000.00000 55000.00 53000.00000 53000.00
Steel Reinforcement For Bridge |
Superstructure STA 29+87.39, EBL |

0110 502B004 LUMP | 69000.00000 69000.00 70000.00000 70000.00 60000.00000 60000.00
Steel Reinforcement For Bridge |
Superstructure STA 116+50.338, EBL |

0120 502B00S LUMP | 69000.00000 69000.00 70000.00000 70000.00 60000.00000 60000.00
Steel Reinforcement For Bridge |
Superstructure STA 115+54.322, WBL |

0130 505G003 312.000 EACH| 90.00000 28080.00 100.00000 31200.00 102.00000 31824.00
Pile Points (Type A, 12")

0140 505M002 7650.000 LF 23.00000 175950.00 24.00000 183600.00 23.00000 175950.00

Steel Piling Furnished And Driven (HP

|
|
|
12 x 53) |



Pretensioned-Prestressed Concrete
Type III

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 006 -3
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030822006 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 04008 | ( 2 ) 20056 | ( 3 ) 08016
|R. R. DAWSON BRIDGE COMPANY |TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 506A000 541.000 LF | 125.00000 67625.00| 100.00000 54100.00| 121.00000 65461.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0160 506B004 252.000 LF | 400.00000 100800.00] 350.00000 88200.00] 423.00000 106596.00
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | | |
0170 506C043 793.000 LF | 90.00000 71370.00] 50.00000 39650.00| 61.00000 48373.00
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0180 508A000 68145.000 LB | 2.75000 187398.75] 3.00000 204435.00| 2.50000 170362.50
Structural Steel | | |
0190 510A000 5029.000 CUYD]| 250.00000 1257250.00] 420.00000 2112180.00] 300.00000 1508700.00
Bridge Substructure Concrete, Class A | | |
0200 510C051 LUMP| 397000.00000 397000.00| 410000.00000 410000.00|] 560000.00000 560000.00
Bridge Concrete Superstructure, STA | | |
312+90.00 EBL | \ |
0210 510C052 LUMP| 397000.00000 397000.00| 410000.00000 410000.00|] 560000.00000 560000.00
Bridge Concrete Superstructure, STA. | | |
312+90.00, WBL | | |
0220 510C053 LUMP| 219000.00000 219000.00| 240000.00000 240000.00| 310000.00000 310000.00
Bridge Concrete Superstructure, STA | \ |
294+87.39, EBL | | |
0230 510C054 LUMP| 219000.00000 219000.00| 240000.00000 240000.00| 310000.00000 310000.00
Bridge Concrete Superstructure, STA | \ |
29+35.10, WBL | \ |
0240 510C055 LUMP| 229000.00000 229000.00| 250000.00000 250000.00| 335000.00000 335000.00
Bridge Concrete Superstructure, STA | | |
116+50.34, EBL | \ |
0250 510C056 LUMP| 229000.00000 229000.00| 250000.00000 250000.00| 335000.00000 335000.00
Bridge Concrete Superstructure, STA | | |
115+54.32, WBL | | |
0260 510E000 13800.000 SQYD| 2.50000 34500.00] 1.49000 20562.00| 7.00000 96600.00
Grooving Concrete Bridge Decks | | |
0270 511A001 352.000 EACH| 115.00000 40480.00] 100.00000 35200.00| 115.00000 40480.00
Elastomeric Bearings, Type 2 | | |
0280 513B004 718.000 LF | 57.00000 40926.00| 120.00000 86160.00] 65.00000 46670.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | |
0290 513B005 2206.000 LF | 77.00000 169862.00] 120.00000 264720.00| 95.00000 209570.00
| \ |
| \ |

Girders, (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 006 -4
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030822006 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 04008 | ( 2 ) 20056 | ( 3 ) 08016
|R. R. DAWSON BRIDGE COMPANY |TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 513B017 12154.000 LF | 112.00000 1361248.00| 120.00000 1458480.00| 110.00000 1336940.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0310 513B019 4487.000 LF | 95.00000 426265.00] 120.00000 538440.00] 120.00000 538440.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-63 (Specialty Item) | | |
0320 600A000 LUMP| 300000.00000 300000.00| 440000.00000 440000.00| 350000.00000 350000.00
Mobilization | |
0330 601A000 1.000 EACH]| 5000.00000 5000.00| 7500.00000 7500.00| 25000.00000 25000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0340 603A002 1.000 EACH] 20000.00000 20000.00 | 20000.00000 20000.00| 25000.00000 25000.00
Furnishing Type 3 Field Office | | |
0350 609A000 4069.000 SQYD| 20.00000 81380.00] 15.00000 61035.00] 9.00000 36621.00
Aggregate Slope Protection | | |
0360 609B0O0O 4069.000 SQYD]| 2.00000 8138.00] 3.50000 14241.50] 3.00000 12207.00
Geotextile Filter For Aggregate Slope | | |
Protection | | |
0370 610C001 3000.000 TON | 35.00000 105000.00] 29.00000 87000.00] 20.00000 60000.00
Loose Riprap, Class 2 | \ |
0380 610D003 2400.000 SQYD| 2.00000 4800.00] 3.00000 7200.00| 3.00000 7200.00
Filter Blanket, Geotextile | | |
0390 614A001 443.000 CUYD]| 214.50000 95023.50] 200.00000 88600.00] 330.00000 146190.00
Slope Paving (Under Bridges) | | |
0400 635A000 1611.000 LF | 4.36000 7023.96| 3.96000 6379.56] 5.00000 8055.00
Woven Wire Fence | | |
0410 635B001 8.000 EACH]| 757.90000 6063.20] 689.00000 5512.00| 835.00000 6680.00
Gate, 14 Feet Wide | \ |
0420 652A050 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00| 1250.00000 1250.00
Seeding (Mix 1A) | \ |
0430 652B050 1.000 ACRE] 400.00000 400.00] 500.00000 500.00| 650.00000 650.00
Temporary Seeding (Mix 1AT) | | |
0440 652D050 1.000 ACRE] 400.00000 400.00] 750.00000 750.00| 800.00000 800.00
Seeding In Stubble (Mix 1A) | | |
0450 654A001 98.000 SQYD| 6.00000 588.00] 4.00000 392.00| 8.00000 784.00
Solid Sodding (Bermuda) | | |
0460 656A000 2.000 ACRE| 400.00000 800.00] 800.00000 1600.00| 500.00000 1000.00
Mulching, Class A, Type 1 | | |
0470 665A000 1.000 ACRE] 660.00000 660.00| 400.00000 400.00| 500.00000 500.00
\ |

Temporary Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 006 -5
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030822006 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 04008 | ( 2 ) 20056 | ( 3 ) 08016
|R. R. DAWSON BRIDGE COMPANY |TRI-STAR INFRASTRUCTURE, LL |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 665B000 1.000 ACRE] 440.00000 440.00] 400.00000 400.00| 500.00000 500.00
Temporary Mulching | | |
0490 665F000 410.000 EACH| 10.00000 4100.00] 9.00000 3690.00| 10.00000 4100.00
Hay Bales | | |
0500 6651000 1568.000 TON | 35.00000 54880.00| 33.00000 51744.00| 20.00000 31360.00
Temporary Riprap, Class 2 | \ |
0510 665J000 9556.000 LF | 7.00000 66892.00| 3.00000 28668.00 | 2.50000 23890.00
Silt Fence, Type A | | |
0520 665K000 14.000 CUYD]| 50.00000 700.00] 40.00000 560.00| 50.00000 700.00
Drainage Sump Excavation | | |
0530 6651000 544.000 LF | 20.00000 10880.00] 12.00000 6528.00] 30.00000 16320.00
Floating Basin Boom | | |
0540 666A001 2.000 ACRE| 30.00000 60.00] 10.00000 20.00]| 75.00000 150.00
Pest Control Treatment | | |
0550 680A000 LUMP | 97000.00000 97000.00| 40000.00000 40000.00| 175000.00000 175000.00
Engineering Controls | | |
0560 726A000 530.000 LF | 40.00000 21200.00| 35.00000 18550.00] 43.00000 22790.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0570 740B00O 139.000 SQFT| 11.00000 1529.00] 8.00000 1112.00]| 12.10000 1681.90
Construction Signs | | |
0580 740D000 30.000 EACH| 64.90000 1947.00] 55.00000 1650.00]| 75.00000 2250.00
Channelizing Drums | \ |
0590 740E000 100.000 EACH| 19.80000 1980.00] 9.80000 980.00] 25.00000 2500.00
Cones (36 Inches High) | | |
0600 740F002 24.000 EACH] 275.00000 6600.00| 160.00000 3840.00| 305.00000 7320.00
Barricades, Type III | | |
0610 7401005 12.000 EACH]| 715.00000 8580.00] 100.00000 1200.00| 785.00000 9420.00
Warning Lights, Type B (Detachable Head | | |
0620 740M001 100.000 EACH| 8.80000 880.00| 7.00000 700.00| 10.00000 1000.00
Ballast For Cone | | |
0630 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 7,695,524.41| S 8,905,783.06]| S 8,928,760.40
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 7,695,524.41| $ 8,905,783.06] $ 8,928,760.40




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 8/22/03
PAGE : 006 -6

Steel Piling Furnished And Driven (HP

12 x 53)

CALL ORDER : 006 CONTRACT 1ID 20030822006 WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION : 03
I ( 4 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT

—————————————————————————————————————————— Bt et Bt B e et L e T

SECTION 0001 Total

| \ |

0010 215A000 4730.000 CUYD| 36.00000 170280.00] |
Unclassified Bridge Excavation | \ |

0020 215B000 LUMP | 69000.00000 69000.00 | |
Cofferdams Or Sheeting And Shoring, STA | \ |
312+90.00, EBL | | |

0030 215B001 LUMP | 69000.00000 69000.00 | |
Cofferdams Or Sheeting And Shoring, STA | \ |
312+90.00, WBL | \ |

0040 215B002 LUMP | 56000.00000 56000.00 | |
Cofferdams Or Sheeting And Shoring, STA | | |
29+87.39, EBL | \ |

0050 215B003 LUMP | 51500.00000 51500.00 | |
Cofferdams Or Sheeting And Shoring, STA | | |
29+35.10, WBL | \ |

0060 502A001 1070500.000 1B | 0.50000 535250.00 | |
Steel Reinforcement (Grade 60) | \ |

0070 502B00O LUMP| 110000.00000 110000.00] |
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 312+90.00 EBL | |

0080 502B001 LUMP| 110000.00000 110000.00] |
Steel Reinforcement For Bridge | \ |
Superstructure STA 312+90.00, WBL | \

0090 502B002 LUMP | 66000.00000 66000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure STA 29+35.10, WBL | | |

0100 502B003 LUMP | 66000.00000 66000.00 | |
Steel Reinforcement For Bridge | | |
Superstructure STA 29+487.39, EBL | \ |

0110 502B004 LUMP | 75000.00000 75000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure STA 116+50.338, EBL | |

0120 502B005 LUMP | 75000.00000 75000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure STA 115+54.322, WBL | |

0130 505G003 312.000 EACH| 140.00000 43680.00 | |
Pile Points (Type A, 12") \ |

0140 505M002 7650.000 LF 24.00000 183600.00] |

\ |
\ I



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 006 -7
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20030822006 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
I ( 4 ) 19007 I ( | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 506A000 541.000 LF | 106.00000 57346.00 | |
Drilled Shaft Excavation, 4'-6" Diamete | | |
0160 506B004 252.000 LF | 370.00000 93240.00 | |
Special Drilled Shaft Excavation, 4'-6" | \ |
Diameter | | |
0170 506C043 793.000 LF | 53.00000 42029.00| |
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0180 508A000 68145.000 LB | 2.50000 170362.50] |
Structural Steel | \ |
0190 510A000 5029.000 CUYD| 330.00000 1659570.00] |
Bridge Substructure Concrete, Class A | \ |
0200 510C051 LUMP| 450000.00000 450000.00] |
Bridge Concrete Superstructure, STA | \ |
312+90.00 EBL | \ |
0210 510C052 LUMP| 450000.00000 450000.00] |
Bridge Concrete Superstructure, STA. | \ |
312+90.00, WBL | \ |
0220 510C053 LUMP| 227000.00000 227000.00 | |
Bridge Concrete Superstructure, STA | \ |
29+87.39, EBL | \ |
0230 510C054 LUMP| 227000.00000 227000.00 | |
Bridge Concrete Superstructure, STA | \ |
29+35.10, WBL | \ |
0240 510C055 LUMP| 303000.00000 303000.00 | |
Bridge Concrete Superstructure, STA | \ |
116+50.34, EBL | | |
0250 510C056 LUMP| 303000.00000 303000.00| |
Bridge Concrete Superstructure, STA | \ |
115+54.32, WBL | \ |
0260 510E000 13800.000 SQYD| 1.60000 22080.00] |
Grooving Concrete Bridge Decks | \ |
0270 511A001 352.000 EACH| 155.00000 54560.00 | |
Elastomeric Bearings, Type 2 | \ |
0280 513B004 718.000 LF | 67.50000 48465.00 | |
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | |
0290 513B005 2206.000 LF | 95.50000 210673.00 | |
| \ |
| \ |

Girders, Type III (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 006 -8
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030822006 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
I ( 4 ) 19007 | ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 513B017 12154.000 LF | 139.00000 1689406.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0310 513B019 4487.000 LF | 115.00000 516005.00] |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-63 (Specialty Item) | | |
0320 600A000 LUMP| 900000.00000 900000.00 | |
Mobilization | |
0330 601A000 1.000 EACH]| 14500.00000 14500.00] |
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0340 603A002 1.000 EACH] 18000.00000 18000.00] |
Furnishing Type 3 Field Office | \ |
0350 609A000 4069.000 SQYD| 6.75000 27465.75| |
Aggregate Slope Protection | \ |
0360 609B0O0O 4069.000 SQYD| 2.00000 8138.00] |
Geotextile Filter For Aggregate Slope | \ |
Protection | \ |
0370 610C001 3000.000 TON | 20.00000 60000.00| |
Loose Riprap, Class 2 | \ |
0380 610D003 2400.000 SQYD| 2.50000 6000.00| |
Filter Blanket, Geotextile | | |
0390 614A001 443.000 CUYD]| 245.00000 108535.00] |
Slope Paving (Under Bridges) | \ |
0400 635A000 1611.000 LF | 4.20000 6766.20| |
Woven Wire Fence | \ |
0410 635B001 8.000 EACH]| 730.00000 5840.00 | |
Gate, 14 Feet Wide | \ |
0420 652A050 1.000 ACRE] 1000.00000 1000.00] |
Seeding (Mix 1A) | \ |
0430 652B050 1.000 ACRE] 500.00000 500.00] |
Temporary Seeding (Mix 1AT) | \ |
0440 652D050 1.000 ACRE] 750.00000 750.00] |
Seeding In Stubble (Mix 1A) | \ |
0450 654A001 98.000 SQYD| 4.00000 392.00] |
Solid Sodding (Bermuda) | \ |
0460 656A000 2.000 ACRE| 800.00000 1600.00] |
Mulching, Class A, Type 1 | \ |
0470 665A000 1.000 ACRE] 400.00000 400.00] |
\ |

Temporary Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 006 -9
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20030822006 COUNTIES WALKER
LETTING DATE 08/22/03 10:00 AM DIVISION 03
I ( 4 ) 19007 | ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 665B000 1.000 ACRE] 400.00000 400.00] |
Temporary Mulching | | |
0490 665F000 410.000 EACH| 5.00000 2050.00 | |
Hay Bales | | |
0500 6651000 1568.000 TON | 20.00000 31360.00] |
Temporary Riprap, Class 2 | \ |
0510 665J000 9556.000 LF | 4.00000 38224.00| |
Silt Fence, Type A | | |
0520 665K000 14.000 CUYD]| 10.00000 140.00] |
Drainage Sump Excavation | | |
0530 6651000 544.000 LF | 20.00000 10880.00] |
Floating Basin Boom | | |
0540 666A001 2.000 ACRE| 10.00000 20.00| |
Pest Control Treatment | | |
0550 680A000 LUMP | 61500.00000 61500.00] |
Engineering Controls | | |
0560 726A000 530.000 LF | 35.00000 18550.00] |
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0570 740B00O 139.000 SQFT| 10.60000 1473.40] |
Construction Signs | | |
0580 740D000 30.000 EACH| 62.50000 1875.00] |
Channelizing Drums | \ |
0590 740E000 100.000 EACH| 19.00000 1900.00] |
Cones (36 Inches High) | | |
0600 740F002 24.000 EACH] 265.00000 6360.00| |
Barricades, Type III | | |
0610 7401005 12.000 EACH]| 690.00000 8280.00] |
Warning Lights, Type B (Detachable Head | | |
0620 740M001 100.000 EACH| 8.50000 850.00] |
Ballast For Cone | | |
0630 999 000 4500.000 HOUR| 0.80000 3600.00| |
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 9,551,395.85| S 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 9,551,395.85] S 0.00| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN

LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS
CONTRACT TIME : 190 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : STPTE-CNO1 (921)

for constructing the Pedestrian Safety Improvements STPTE-CNO03(909)

(Sidewalk, Illuminated School Zone Signs, etc.) at various

sites in the First Division as indicated on the plans.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 1,171,578.00 100.0000%
2 20003 TEMPLE ELECTRIC COMPANY, INC. $ 1,198,057.00 102.2601%
3 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 1,198,283.40 102.2794%
4 19055 SHOALS ELECTRIC COMPANY, INC. $ 1,258,026.55 107.3788%
5 07004 GEORGIA ELECTRIC COMPANY $ 1,361,139.82 116.1800%
6 19111 SAFTEY GUIDE OF ALABAMA, L.L.C. $ 1,606,883.50 137.1555%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -2
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

1 ) 03071

( 2 ) 20003 [ ( 3 ) 03023
CHRISTOPHER PLUMBING & ELEC

EMPLE ELECTRIC COMPANY, IN |B. H. CRAIG CONSTRUCTION COMPAN
|

H o~

LINE NO / ITEM CODE / ALT

| \
I \
I \
| \
—————————————————————————————————————————— et e ittt

Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign 4th St. @ Etowah Middle
School (Site 51)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 600A000 LUMP| 100000.00000 100000.00] 65000.00000 65000.00| 60000.00000 60000.00
Mobilization | |
0020 618A000 5814.000 SQYD| 50.00000 290700.00] 53.00000 308142.00] 60.00000 348840.00
Concrete Sidewalk, 4" Thick | | |
0030 623C000 4770.000 LF | 20.00000 95400.00| 17.00000 81090.00] 12.00000 57240.00
Combination Curb & Gutter, Type C | \ |
0040 703A002 33176.000 SQFT| 3.00000 99528.00| 2.00000 66352.00]| 3.30000 109480.80
Traffic Control Markings, Class 2, Type | | |
A | \ |
0050 703B002 1809.000 SQFT| 3.00000 5427.00 | 2.00000 3618.00| 3.85000 6964.65
Traffic Control Legends, Class 2, Type | | |
0060 703C000 2000.000 SQFT| 1.75000 3500.00| 2.00000 4000.00| 3.30000 6600.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | | |
0070 710A115 49.000 SQFT| 14.50000 710.50] 15.00000 735.00| 17.35000 850.15
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0080 710A125 4556.000 SQFT| 18.00000 82008.00| 16.00000 72896.00 | 18.60000 84741.60
Class 7, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | | |
Background) I \ |
0090 710Al126 102.000 SQFT| 15.75000 1606.50] 17.00000 1734.00| 19.70000 2009.40
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0100 710B0O0O1 8636.000 LF | 6.50000 56134.00] 7.00000 60452.00]| 7.85000 67792.60
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0110 7300011 108.000 EACH| 644.00000 69552.00| 1050.00000 113400.00] 825.00000 89100.00
Pedestrian Signal Head, Type LED | | |
0120 730Y101 LUMP | 8700.00000 8700.00] 9850.00000 9850.00] 8140.00000 8140.00
| \ |
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

1 ) 03071

( 2 ) 20003 [ ( 3 ) 03023
CHRISTOPHER PLUMBING & ELEC

EMPLE ELECTRIC COMPANY, IN |B. H. CRAIG CONSTRUCTION COMPAN

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

H o~

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0130 730Y102 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Cherokee Elem. School (Site |
62) |
0140 730Y103 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Cherokee Middle School (Site |
63) |
0150 730Y104 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Cherokee County Courthouse / |
Annex |
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

9850.00000 9850.00 | 4070.00000 4070.00

8700.00000 8700.00 9850.00000 9850.00 4070.00000 4070.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

0160 730Y105 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Cedar Bluff High School (Site
65)

0170 730Y106 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Hanceville High School (Site
86)

0180 730Y107 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Danville Road @ Betty St.
(Site 96)

0190 730Y108 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign US231 @ Farley School (Site
115)

0200 730Y109 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign AL 227 in Geraldine (Site 120)

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00

0
0
0

9850.00000 9850.00
0
0 12210.00000 12210.00
0

8700.00000 8700.00 9850.00000 9850.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| 8140.00000 8140.00
|

|

|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -4
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

1 ) 03071

( 2 ) 20003 [ ( 3 ) 03023
CHRISTOPHER PLUMBING & ELEC

EMPLE ELECTRIC COMPANY, IN |B. H. CRAIG CONSTRUCTION COMPAN

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

H o~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT

8700.00000 8700.00

0210 730Y110 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign AL 75 @ West End Elem. School
(Site 122)

0220 730Y111 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign AL69 @ Arab School (Site 123)

0230 730Y112 LUMP
Furnishing And Installing Pedestal Pole

|
|
|
|
+
| 9850.00000 9850.00| 8140.00000 8140.00
|
|
|
|
|
|
|
|
|
|
And Foundation With Illuminated School |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

Zone Sign AL75 @ Douglas High School
(Site 124)

0240 730Y113 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign US 278 @ West Elem. School
(Site 125)

0250 730Y114 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign AL69 @ Parkside Elem. School
(Site 126)

0260 730Y115 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign 3rd St. Between Southside and
Moragne

0270 730Y116 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign George Wallace Drive @ GSCC

0280 730Y117 LUMP | 8700.00000 8700.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign AL 79 @ Cherokee Middle School]

0290 730Y118 LUMP | 8700.00000 8700.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Butler High School (Site 194) |

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

9850.00000 9850.00

0
0
0

9850.00000 9850.00
0
0
0 8140.00000 8140.00
0

9850.00000 9850.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| 8140.00000 8140.00
|

|

|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -5
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

1 ) 03071

( 2 ) 20003 [ ( 3 ) 03023
CHRISTOPHER PLUMBING & ELEC

EMPLE ELECTRIC COMPANY, IN |B. H. CRAIG CONSTRUCTION COMPAN

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

H o~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT

8700.00000 8700.00

0300 730Y119 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Terry Heights Elem. School

0310 730Y120 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Challenger Elem. School (Site
196)

0320 730Y121 LUMP
Furnishing And Installing Pedestal Pole

|
|
|
|
+
| 9850.00000 9850.00| 8140.00000 8140.00
|
|
|
|
|
|
|
|
|
|
And Foundation With Illuminated School |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

8700.00000 8700.00 9850.00000 9850.00 16280.00000 16280.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

Zone Sign Huntsville High School (Site
197)

0330 730Y122 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Rosalie School (Site 211)

0340 730Y123 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Stevenson Middle School (Site
213)

0350 730Y124 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Bob Jones High School (Site
227)

0360 730Y125 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Horizon Elem. School (Site
228)

0370 730Y126 LUMP | 8700.00000 8700.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Ashmore Lane @ Caldwell School]

0380 730Y127 LUMP | 8700.00000 8700.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Scott St. @ Page School (Site |
250) |

8700.00000 8700.00 9850.00000 9850.00 12210.00000 12210.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

9850.00000 9850.00

0
0
0
0

9850.00000 9850.00
0
0 8140.00000 8140.00
0

9850.00000 9850.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| 12210.00000 12210.00
|

|

|

|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -6
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

1 ) 03071

( 2 ) 20003 [ ( 3 ) 03023
CHRISTOPHER PLUMBING & ELEC

EMPLE ELECTRIC COMPANY, IN |B. H. CRAIG CONSTRUCTION COMPAN

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

H o~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT

|
|
|
|
__________________________________________ +
0390 730Y128 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With School Zone Sign |
Broad St. @ Jr. High & Elem. |
0400 730Y129 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Jones Chapel School |
0410 730Y130 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Logan Jr. High School |
0420 730Y131 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Welti School (Phase II Site |
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

8700.00000 8700.00 9850.00000 9850.00 | 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

0 8140.00000 8140.00

13)

0430 730Y132 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Leon Sheffield Elem. School

0440 730Y133 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Austinville Elem. School

0450 730Y134 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Mountain Gap Middle School

0460 730Y135 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Highlands Elem. School

0470 730Y136 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Ridgecrest Elem. School

0480 730Y137 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Montview Elem. School

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00 8140.00000 8140.00

8700.00000 8700.00 9850.00000 9850.00

|
|
|
00|
|
|
|
00|
|
|
|
00|
|
|
|
|
00|
|
|
|
9850.00000 9850.00 | 8140.00000 8140.00
|
|
|
00|
|
|
|
00|
|
|
|
00|
|
|
|
00| 8140.00000 8140.00
|
|
|

\
\
\
\
+
\
\
\
\
\
\
\
\
\
\
\
\
8700.00000 8700.00| 9850.00000 9850.
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -7
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

1 ) 03071

( 2 ) 20003 [ ( 3 ) 03023
CHRISTOPHER PLUMBING & ELEC

EMPLE ELECTRIC COMPANY, IN |B. H. CRAIG CONSTRUCTION COMPAN
|

H o~

LINE NO / ITEM CODE / ALT

| \
| \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0490 730Y138 LUMP | 8700.00000 8700.00| 9850.00000 9850.00| 8140.00000 8140.00
Furnishing And Installing Pedestal Pole | \ |
Foundation With Illuminated School Zone | | |
Sign Creekside Elem. School | \ |
0500 730Y139 LUMP | 8700.00000 8700.00| 9850.00000 9850.00| 8140.00000 8140.00
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | | |
Zone Sign Hughes Road @ St. John's | \ |
School | | |
0510 740B000O 1368.000 SQFT| 9.00000 12312.00| 16.00000 21888.00| 8.15000 11149.20
Construction Signs | \ |
0520 740D000O 100.000 EACH] 62.00000 6200.00 | 35.00000 3500.00] 67.00000 6700.00
Channelizing Drums | | |
0530 740E000 100.000 EACH] 12.00000 1200.00] 10.00000 1000.00] 11.00000 1100.00
Cones (36 Inches High) | | |
0540 740M001 100.000 EACH] 8.00000 800.00| 1.00000 100.00] 7.25000 725.00
Ballast For Cone | | |
0550 741c010 4.000 EACH] 1800.00000 7200.00| 2500.00000 10000.00| 3830.00000 15320.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 1,171,578.00| $ 1,198,057.00] $ 1,198,283.40
—————————————————————————————————————————— e nat T e et
| \ |

$ 1,171,578.00 $ 1,198,057.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -8
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

4 ) 19055

( 5 ) 07004
SHOALS ELECTRIC COMPANY, IN

EORGIA ELECTRIC COMPANY

( 6 ) 19111
SAFETY GUIDE OF ALABAMA, L.L.C.

Q —~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign 4th St. @ Etowah Middle
School (Site 51)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| I |
0010 600A000 LUMP| 120000.00000 120000.00] 44757.03000 44757.03| 150000.00000 150000.00
Mobilization | |
0020 618A000 5814.000 SQYD| 66.00000 383724.00] 89.43000 519946.02| 60.00000 348840.00
Concrete Sidewalk, 4" Thick | | |
0030 623C000 4770.000 LF | 13.25000 63202.50] 22.60000 107802.00] 18.00000 85860.00
Combination Curb & Gutter, Type C | I |
0040 703A002 33176.000 SQFT| 3.35000 111139.60] 2.94000 97537.44| 3.00000 99528.00
Traffic Control Markings, Class 2, Type | | |
A | I |
0050 703B002 1809.000 SQFT| 4.05000 7326.45| 2.94000 5318.406| 3.50000 6331.50
Traffic Control Legends, Class 2, Type | | |
0060 703C000 2000.000 SQFT| 3.50000 7000.00] 1.28000 2560.00] 3.00000 6000.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | | |
0070 710A115 49.000 SQFT| 17.00000 833.00] 30.47000 1493.03| 20.00000 980.00
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | I |
0080 710A125 4556.000 SQFT| 18.00000 82008.00| 23.30000 106154.80] 18.00000 82008.00
Class 7, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | | |
Background) I I |
0090 710Al126 102.000 SQFT| 19.50000 1989.00] 38.61000 3938.22| 22.00000 2244.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0100 710B0O0O1 8636.000 LF | 7.75000 66929.00| 9.90000 85496.40| 6.00000 51816.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0110 7300011 108.000 EACH| 750.00000 81000.00] 592.59000 63999.72| 2500.00000 270000.00
Pedestrian Signal Head, Type LED | | |
0120 730Y101 LUMP | 7400.00000 7400.00] 7645.42000 7645.42 | 12000.00000 12000.00
| I |
| I |
| I |
| I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -9
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

4 ) 19055
HOALS ELECTRIC COMPANY, IN

5 ) 07004
EORGIA ELECTRIC COMPANY

( 6 ) 19111
SAFETY GUIDE OF ALABAMA, L.L.C.

0 —~
Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT

6000.00000 6000.00

|
|
|
|
+
0130 730Y102 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Cherokee Elem. School (Site |
62) |
0140 730Y103 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Cherokee Middle School (Site |
63) |
0150 730Y104 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Cherokee County Courthouse / |
Annex |
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

3700.00000 3700.00

3566.68000 3566.68

3700.00000 3700.00 3566.68000 3566.68 6000.00000 6000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

0160 730Y105 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Cedar Bluff High School (Site
65)

0170 730Y106 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Hanceville High School (Site
86)

0180 730Y107 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Danville Road @ Betty St.
(Site 96)

0190 730Y108 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign US231 @ Farley School (Site
115)

0200 730Y109 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign AL 227 in Geraldine (Site 120)

7400.00000 7400.00 7125.83000 7125.83 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

11100.00000 11100.00 10717.02000 10717.02 18000.00000 18000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -10
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

4 ) 19055

( 5 ) 07004
SHOALS ELECTRIC COMPANY, IN

EORGIA ELECTRIC COMPANY

( 6 ) 19111
SAFETY GUIDE OF ALABAMA, L.L.C.

Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT

7400.00000 7400.00

UNIT PRICE AMOUNT

12000.00000 12000.00

|
|
|
|
+
0210 730Y110 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign AL 75 @ West End Elem. School |
(Site 122) |
0220 730Y111 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign AL69 @ Arab School (Site 123) |
0230 730Y112 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7307.42000 7307.42 12000.00000 12000.00

Zone Sign AL75 @ Douglas High School
(Site 124)

0240 730Y113 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign US 278 @ West Elem. School
(Site 125)

0250 730Y114 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign AL69 @ Parkside Elem. School
(Site 126)

0260 730Y115 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign 3rd St. Between Southside and
Moragne

0270 730Y116 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign George Wallace Drive @ GSCC

0280 730Y117 LUMP | 7400.00000 7400.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign AL 79 @ Cherokee Middle School]

0290 730Y118 LUMP | 7400.00000 7400.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Butler High School (Site 194) |

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7128.39000 7128.39

12000.00000 12000.00

7128.39000 7128.39 12000.00000 12000.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -11
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

4 ) 19055

( 5 ) 07004
SHOALS ELECTRIC COMPANY, IN

EORGIA ELECTRIC COMPANY

( 6 ) 19111
SAFETY GUIDE OF ALABAMA, L.L.C.

Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT

7400.00000 7400.00

UNIT PRICE AMOUNT

24000.00000 24000.00

|

|
|
|
+
0300 730Y119 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Terry Heights Elem. School |
0310 730Y120 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Challenger Elem. School (Site |
196) |
0320 730Y121 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

7128.39000 7128.39

14800.00000 14800.00 14250.54000 14250.54 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

Zone Sign Huntsville High School (Site
197)

0330 730Y122 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Rosalie School (Site 211)

0340 730Y123 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Stevenson Middle School (Site
213)

0350 730Y124 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Bob Jones High School (Site
227)

0360 730Y125 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Horizon Elem. School (Site
228)

0370 730Y126 LUMP | 7400.00000 7400.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Ashmore Lane @ Caldwell School]

0380 730Y127 LUMP | 11100.00000 11100.00
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Scott St. @ Page School (Site |
250) |

11100.00000 11100.00 10717.02000 10717.02 18000.00000 18000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7128.44000 7128.44 12000.00000 12000.00

10717.02000 10717.02 18000.00000 18000.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -12
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS

4 ) 19055

( 5 ) 07004
SHOALS ELECTRIC COMPANY, IN

EORGIA ELECTRIC COMPANY

( 6 ) 19111
SAFETY GUIDE OF ALABAMA, L.L.C.

Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT

12000.00000 12000.00

|

|
|
|
+
0390 730Y128 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With School Zone Sign |
Broad St. @ Jr. High & Elem. |
0400 730Y129 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Jones Chapel School |
0410 730Y130 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Logan Jr. High School |
0420 730Y131 LUMP |
Furnishing And Installing Pedestal Pole |
And Foundation With Illuminated School |
Zone Sign Welti School (Phase II Site |
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

7400.00000 7400.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

12000.00000 12000.00

13)

0430 730Y132 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Leon Sheffield Elem. School

0440 730Y133 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Austinville Elem. School

0450 730Y134 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Mountain Gap Middle School

0460 730Y135 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Highlands Elem. School

0470 730Y136 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Ridgecrest Elem. School

0480 730Y137 LUMP
Furnishing And Installing Pedestal Pole
And Foundation With Illuminated School
Zone Sign Montview Elem. School

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39 12000.00000 12000.00

7400.00000 7400.00 7128.39000 7128.39

\
\
\
\
+
\
\
\
\
\
\
\
\
\
\
\
\
7400.00000 7400.00| 7128.39000 7128.39

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\ 12000.00000 12000.00
\

\

\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 021 -13
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20030822021 COUNTIES : CHEROKEE CULLMAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01 DEKALB OTHERS
| ( 4 ) 19055 | ( 5 ) 07004 | ( 6 ) 19111
| SHOALS ELECTRIC COMPANY, IN |GEORGIA ELECTRIC COMPANY | SAFETY GUIDE OF ALABAMA, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0490 730Y138 LUMP | 7400.00000 7400.00| 7132.23000 7132.23] 12000.00000 12000.00
Furnishing And Installing Pedestal Pole | \ |
Foundation With Illuminated School Zone | | |
Sign Creekside Elem. School | \ |
0500 730Y139 LUMP | 7400.00000 7400.00| 7128.39000 7128.39] 12000.00000 12000.00
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | | |
Zone Sign Hughes Road @ St. John's | \ |
School | | |
0510 740B000O 1368.000 SQFT| 7.50000 10260.00 | 11.13000 15225.84 | 7.00000 9576.00
Construction Signs | \ |
0520 740D000O 100.000 EACH] 60.00000 6000.00 | 74.17000 7417.00] 50.00000 5000.00
Channelizing Drums | | |
0530 740E000 100.000 EACH] 10.00000 1000.00] 12.15000 1215.00] 5.00000 500.00
Cones (36 Inches High) | | |
0540 740M001 100.000 EACH] 7.15000 715.00] 7.99000 799.00 | 2.00000 200.00
Ballast For Cone | | |
0550 741c010 4.000 EACH] 3800.00000 15200.00 | 1918.16000 7672.64] 500.00000 2000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 1,258,026.55] $ 1,361,139.82] $ 1,606,883.50
—————————————————————————————————————————— e nat T e et
| \ |

$ 1,258,026.55 $ 1,361,139.82




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20030822022 COUNTIES : PIKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 07
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-CNO3(215)

for constructing the Bridge Replacements (Bridge
Culverts) (3) at various locations as indicated on the plans.
Length - 0.024 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08017 H & L CONSTRUCTION, INC. $ 212,837.00 100.0000%

2 20048 TRIPLE C CONSTRUCTION $ 239,459.96 112.5086%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030822022 COUNTIES PIKE
LETTING DATE 08/22/03 10:00 AM DIVISION : 07
| ( 1 ) 08017 | ( 2 ) 20048 | ( )
|H & L CONSTRUCTION, INC. | TRIPLE C CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 1500.00000 1500.00] 1000.00000 1000.00|
Removal Of 0ld Bridge, Station 9+84.56, | | |
SITE 1 | \ |
0020 206A001 LUMP | 1500.00000 1500.00] 1000.00000 1000.00|
Removal Of 0ld Bridge, Station 9+84.40, | | |
SITE 2 | \ |
0030 206A002 LUMP | 1500.00000 1500.00] 1000.00000 1000.00|
Removal Of 0Old Bridge, Station 9+83.99, | | |
SITE 3 | \ |
0040 214A000 1710.000 CUYD]| 3.00000 5130.00| 8.00000 13680.00]
Structure Excavation | | |
0050 214B001 292.000 CUYD] 35.00000 10220.00] 30.00000 8760.00 |
Foundation Backfill, Commercial | | |
0060 502A000 58598.000 1B | 0.50000 29299.00 | 0.52000 30470.96|
Steel Reinforcement | | |
0070 524A011 371.000 CUYD]| 320.00000 118720.00] 360.00000 133560.00]
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 20000.00000 20000.00 | 20000.00000 20000.00|
Mobilization | |
0090 610C001 192.000 TON | 27.00000 5184.00| 30.00000 5760.00|
Loose Riprap, Class 2 | \ |
0100 610D002 184.000 SQYD| 3.50000 644.00| 3.00000 552.00|
Filter Blanket, Geotextile (Non-Woven) | | |
0110 665F000 150.000 EACH| 5.00000 750.00] 6.00000 900.00]|
Hay Bales | | |
0120 665J000 780.000 LF | 5.00000 3900.00| 3.50000 2730.00]
Silt Fence, Type A | \ |
0130 680A000 LUMP | 1500.00000 1500.00] 2500.00000 2500.00]
Engineering Controls | \ |
0140 740B0O0O 519.000 SQFT| 10.00000 5190.00| 13.00000 6747.00]
Construction Signs | | |
0150 740F002 24.000 EACH] 200.00000 4800.00] 300.00000 7200.00|
Barricades, Type III | | |
0160 740I005 12.000 EACH]| 250.00000 3000.00| 300.00000 3600.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 212,837.00] 239,459.906| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 212,837.00] 239,459.96| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20030822023 COUNTIES : TALLADEGA CALHOUN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04

CONTRACT TIME : 400 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) BR-0021(500)

for constructing the Grade, Drainage, Pavement, Bridges and
Signing on S.R.#21 from Cooper Lane to the existing four
lane at Oxford. Length 0.804 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 7,360,101.21 100.0000%
2 19007 SCOTT BRIDGE COMPANY, INC. $ 7,949,839.50 108.0126%
3 01007 ALABAMA BRIDGE BUILDERS, INC. $ 8,091,022.30 109.9309%
4 01087 APAC-SOUTHEAST, INC. S 9,025,210.37 122.6235%



Crushed Aggregate Base Course,
Plant Mixed,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 125000.00000 125000.00] 12500.00000 12500.00| 118000.00000 118000.00
Clearing & Grubbing (Approximately 9 | \
ACRES) | \ |
0020 206A000 LUMP | 70000.00000 70000.00 | 29000.00000 29000.00| 60000.00000 60000.00
Removal Of 0ld Bridge, Station 863+84.3 | | |
0030 206A001 LUMP| 145000.00000 145000.00| 100000.00000 100000.00| 130000.00000 130000.00
Removal Of 0ld Bridge, Station 876+15.1 | | |
0040 206C016 232.000 SQYD| 20.00000 4640.00] 6.00000 1392.00] 20.00000 4640.00
Removing Concrete Slope Paving (Under | | |
Bridges) | | |
0050 206D001 325.000 LF | 2.00000 650.00| 1.00000 325.00| 2.10000 682.50
Removing Guardrail | \ |
0060 206E008 16.000 EACH| 50.00000 800.00| 100.00000 1600.00] 350.00000 5600.00
Removing Guardrail End Anchor (All Type | \ |
0070 210A000 8072.000 CUYD| 5.25000 42378.00 | 5.00000 40360.00| 5.00000 40360.00
Unclassified Excavation | \ |
0080 210D00O 92645.000 CUYD| 5.78000 535488.10| 5.50000 509547.50| 5.83000 540120.35
Borrow Excavation | \ |
0090 214A000 223.000 CUYD| 15.00000 3345.00] 10.00000 2230.00| 6.00000 1338.00
Structure Excavation | \ |
0100 214B001 72.000 CUYD| 30.00000 2160.00] 45.00000 3240.00] 25.00000 1800.00
Foundation Backfill, Commercial | | |
0110 231B002 5250.000 TON | 13.50000 70875.00 | 13.50000 70875.00 | 20.28000 106470.00
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | | |
0120 301A004 6230.000 SQYD| 4.20000 26166.00| 4.00000 24920.00] 5.13000 31959.90
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0130 301A008 5612.000 SQYD| 5.25000 29463.00] 5.00000 28060.00| 6.07000 34064.84
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0140 301A012 27395.000 SQYD| 5.51000 150946.45| 5.25000 143823.75| 5.41000 148206.95
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0150 301A016 1856.000 SQYD] 7.35000 13641.60| 7.00000 12992.00| 6.79000 12602.24
\ I
\ |

Type B, |

7" Compacted Thickness |



Superpave Bituminous Concrete Lower
Binder Layer,
Aggregate Size Mix,

Widening ,1" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 327E001 4184.000 TON | 27.30000 114223.20] 26.00000 108784.00 | 31.65000 132423.60
Permeable Asphalt Treated Base (PG76-22) | \ |
0170 401A043 16203.000 SQYD| 1.58000 25600.74 | 1.50000 24304.50] 1.00000 16203.00
Bituminous Treatment AE | \ |
0180 401B100 3813.000 SQYD| 1.94000 7397.22] 1.85000 7054.05] 3.00000 11439.00
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0190 401B108 7254.000 SQYD| 2.63000 19078.02| 2.50000 18135.00| 2.00000 14508.00
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0200 405A000 1058.000 GAL | 2.10000 2221.80| 2.00000 2116.00| 1.05000 1110.90
Tack Coat | ‘ |
0210 424A360 2100.000 TON | 44.10000 92610.00 | 42.00000 88200.00 | 38.02000 79842.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0220 424RA366 60.000 TON | 47.25000 2835.00] 45.00000 2700.00| 47.23000 2833.80
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B651 3500.000 TON | 39.40000 137900.00] 37.50000 131250.00]| 32.09000 112315.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0240 424B655 25.000 TON | 94.50000 2362.50] 90.00000 2250.00| 74.56000 1864.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0260 424B662 127.000 TON | 45.15000 5734.05| 43.00000 5461.00] 47.69000 6056.63
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0270 424B681 2822.000 TON | 39.38000 111130.36] 37.50000 105825.00| 32.80000 92561.60
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0300 424B692 179.000 TON | 45.15000 8081.85] 43.00000 7697.00] 41.71000 7466.09
| \ |
| \ |
| \ |



12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 424C360 4500.000 TON | 37.80000 170100.00] 36.00000 162000.00] 31.09000 139905.00
Superpave Bituminous Concrete Base | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0330 424C368 1114.000 TON | 46.20000 51466.80| 44.00000 49016.00| 36.14000 40259.96
Superpave Bituminous Concrete Base | | |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0340 424C370 89.000 TON | 45.15000 4018.35] 43.00000 3827.00| 57.48000 5115.72
Superpave Bituminous Concrete Base | | |
Layer, Widening, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0350 430B014 196.000 TON | 15.00000 2940.00 | 30.00000 5880.00| 20.00000 3920.00
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0360 450B000 427.000 SQYD| 85.00000 36295.00] 100.00000 42700.00| 65.00000 27755.00
Reinforced Cement Concrete Bridge End | | |
Slab | | |
0370 502A000 189110.000 LB | 0.45000 85099.50| 0.58000 109683.80] 0.50000 94555.00
Steel Reinforcement | \ |
0380 502B000 LUMP | 92000.00000 92000.00|] 110000.00000 110000.00| 100000.00000 100000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 875+90 NBR, Approx. | | |
183475 1bs. | \ |
0390 502B001 LUMP | 92000.00000 92000.00|] 110000.00000 110000.00|] 100000.00000 100000.00
Steel Reinforcement For Bridge | | |
Superstructure Sta. 875+90 SBR, Approx. | | |
183475 1bs. | \ |
0400 502B002 LUMP | 35000.00000 35000.00] 44000.00000 44000.00| 40000.00000 40000.00
Steel Reinforcement For Bridge | | |
Superstructure STA.863+71 SBR, APPROX. | | |
71600 LBS. | \ |
0410 502B003 LUMP | 35000.00000 35000.00] 44000.00000 44000.00| 40000.00000 40000.00
Steel Reinforcement For Bridge | | |
Superstructure Sta. 863+71 NBR, Approx. | | |
71600 1lbs | \ |
0420 505G003 384.000 EACH| 100.00000 38400.00] 185.00000 71040.00| 90.00000 34560.00
Pile Points (Type A, 12") | | |
0430 505M002 7972.000 LF | 30.00000 239160.00] 26.00000 207272.00| 24.00000 191328.00
Steel Piling Furnished And Driven (HP | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 023 -5
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0440 506A003 120.000 LF | 262.50000 31500.00 | 263.00000 31560.00]| 265.96000 31915.20
Drilled Shaft Excavation, 5'-0" Diamete | | |
0450 506A004 60.000 LF | 262.50000 15750.00 | 263.00000 15780.00 | 265.96000 15957.60
Drilled Shaft Excavation, 3'-0" Diamete | | |
0460 506B001 66.000 LF | 630.00000 41580.00 | 630.00000 41580.00| 638.30000 42127.80
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | | |
0470 506B004 80.000 LF | 1050.00000 84000.00 | 1050.00000 84000.00 | 1063.83000 85106.40
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0480 506C040 126.000 LF | 52.50000 6615.00 | 53.00000 6678.00 | 53.19000 6701.94
Drilled Shaft Construction, 3'-0" | | |
Diameter, Class DS1 Concrete | | |
0490 506C043 80.000 LF | 52.50000 4200.00] 53.00000 4240.00] 53.19000 4255.20
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0500 506C044 120.000 LF | 52.50000 6300.00 | 53.00000 6360.00| 53.19000 6382.80
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS1 Concrete | \ |
0510 506F006 120.000 LF | 105.00000 12600.00 | 105.00000 12600.00| 106.38000 12765.60
Permanent Drilled Shaft Casing, 5'-0" | | |
Diameter | \ |
0520 506G000 2.000 EACH| 1050.00000 2100.00] 1050.00000 2100.00| 1063.83000 2127.66
Crosshole Sonic Logging, 3'-0" Diameter | \ |
0530 506G003 4.000 EACH] 1050.00000 4200.00] 1050.00000 4200.00] 1063.83000 4255.32
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0540 508A000 43750.000 LB | 1.75000 76562.50 | 2.70000 118125.00| 2.50000 109375.00
Structural Steel | \ |
0550 510A000 964.000 CUYD| 350.00000 337400.00 | 400.00000 385600.00 | 300.00000 289200.00
Bridge Substructure Concrete, Class A | \ |
0560 510C051 LUMP| 386000.00000 386000.00| 420000.00000 420000.00| 400000.00000 400000.00
Bridge Concrete Superstructure, Sta. | \ |
875+90 NBR, Approx. 911 c.y. | \ |
0570 510C052 LUMP| 386000.00000 386000.00| 403000.00000 403000.00| 400000.00000 400000.00
Bridge Concrete Superstructure, Sta. | \ |
875+90 SBR, Approx. 911 c.y. | \ |
0580 510C053 LUMP| 165000.00000 165000.00| 188000.00000 188000.00| 150000.00000 150000.00
Bridge Concrete Superstructure, Sta. | \ |
\ |

863+71 SBR, Approx. 298 cy |
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CALL ORDER : 023 CONTRACT ID : 20030822023 COUNTIES : TALLADEGA CALHOUN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0590 510C054 LUMP| 165000.00000 165000.00] 191000.00000 191000.00|] 150000.00000 150000.00
Bridge Concrete Superstructure, STA. | | |
863+71 NBR, APPROX. 298 CY | \ |
0600 510E000 6928.000 SQYD| 2.00000 13856.00] 2.10000 14548.80] 2.50000 17320.00
Grooving Concrete Bridge Decks | | |
0610 511A001 216.000 EACH]| 125.00000 27000.00] 130.00000 28080.00] 300.00000 64800.00
Elastomeric Bearings, Type 2 | | |
0620 513B005 2840.000 LF | 89.00000 252760.00] 100.00000 284000.00| 90.00000 255600.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0630 513B0O15 5940.000 LF | 89.00000 528660.00] 110.00000 653400.00| 140.00000 831600.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | | |
0640 513B017 1554.000 LF | 115.00000 178710.00] 125.00000 194250.00] 150.00000 233100.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | \ |
0650 530A002 312.000 LF | 30.00000 9360.00] 31.00000 9672.00| 26.75000 8346.00
24" Roadway Pipe (Class 3 R.C.) | | |
0660 535B092 152.000 LF | 65.00000 9880.00| 93.00000 14136.00] 71.50000 10868.00
44" Span, 27" Rise Side Drain Pipe | |
(Class 3 R.C.) | | |
0670 600A000 LUMP| 350000.00000 350000.00| 784000.00000 784000.00| 923200.00000 923200.00
Mobilization | |
0680 601A000 1.000 EACH] 15000.00000 15000.00] 8500.00000 8500.00| 10000.00000 10000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0690 602A000 6.000 EACH] 175.00000 1050.00] 150.00000 900.00] 175.00000 1050.00
Right Of Way Markers | | |
0700 605A002 9810.000 LF | 5.25000 51502.50] 7.50000 73575.00] 6.00000 58860.00
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0710 605B000 15.000 EACH]| 350.00000 5250.00| 300.00000 4500.00| 500.00000 7500.00
Special Underdrain Outlet, Type A | | |
0720 610C001 11138.000 TON | 21.00000 233898.00| 24.50000 272881.00] 18.00000 200484.00
Loose Riprap, Class 2 | | |
0730 610C002 1722.000 TON | 23.00000 39606.00] 26.00000 44772.00| 22.00000 37884.00
Loose Riprap, Class 3 | | |
0740 610D003 9048.000 SQYD] 2.00000 18096.00| 2.20000 19905.60]| 2.00000 18096.00
| \ |

Filter Blanket, Geotextile
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CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0750 614A000 15.000 CUYD]| 250.00000 3750.00| 375.00000 5625.00| 400.00000 6000.00
Slope Paving | |
0760 619A003 3.000 EACH] 650.00000 1950.00] 650.00000 1950.00]| 625.00000 1875.00
24" Roadway Pipe End Treatment, Class 1 | | |
0770 619B144 4.000 EACH] 1200.00000 4800.00] 2000.00000 8000.00| 2500.00000 10000.00
44" Span, 27" Rise Side Drain Pipe End | | |
Treatment, Class 2 | | |
0780 621A000 3.000 EACH] 1800.00000 5400.00| 2400.00000 7200.00| 2000.00000 6000.00
Junction Boxes, Type 1, 1P Or 5 | | |
0790 621C020 3.000 EACH] 1500.00000 4500.00] 1500.00000 4500.00| 2000.00000 6000.00
Inlets, Type Y | | |
0800 621D019 7.000 EACH] 250.00000 1750.00] 500.00000 3500.00]| 500.00000 3500.00
Inlet Units, Type Y | | |
0810 630A001 3188.000 LF | 11.00000 35068.00] 10.50000 33474.00| 11.15000 35546.20
Steel Beam Guardrail, Class A, Type 2 | \ |
0820 630C001 1.000 EACH] 1350.00000 1350.00] 600.00000 600.00] 650.00000 650.00
Guardrail End Anchor, Type 8 | | |
0830 630C003 14.000 EACH]| 1350.00000 18900.00] 950.00000 13300.00] 1050.00000 14700.00
Guardrail End Anchor, Type 13 | \ |
0840 630C070 11.000 EACH]| 1350.00000 14850.00] 1400.00000 15400.00] 1150.00000 12650.00
Guardrail End Anchor, Type 10 Series | | |
0850 641A001 400.000 LF | 6.30000 2520.00| 13.00000 5200.00| 9.60000 3840.00
3/4 Inch Copper Water Pipe Laid (Type K | | |
0860 641A002 200.000 LF | 7.35000 1470.00] 16.00000 3200.00| 10.20000 2040.00
1 Inch Copper Water Pipe Laid (Type K) | | |
0870 641A037 100.000 LF | 105.00000 10500.00] 133.00000 13300.00] 70.00000 7000.00
10 Inch D. I. Water Main Laid | | |
0880 641A038 70.000 LF | 31.50000 2205.00| 126.00000 8820.00 | 75.00000 5250.00
12 Inch D. I. Water Main Laid | | |
0890 641A084 3800.000 LF | 131.25000 498750.00] 87.00000 330600.00] 86.00000 326800.00
20 Inch D.I. Water Main Laid | \ |
(Restrained Joint) | \ |
0900 643A000 6.000 EACH| 315.00000 1890.00] 575.00000 3450.00| 560.00000 3360.00
Water Meters Reset | | |
0910 649A029 390.000 LF | 210.00000 81900.00] 280.00000 109200.00] 165.00000 64350.00
36 Inch Encasement Pipe, Type 1 | | |
Installation | | |
0920 649A046 50.000 LF | 105.00000 5250.00| 263.00000 13150.00] 120.00000 6000.00
20 Inch Encasement Pipe, Type 1 | | |
| \ |

Installation
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CALL ORDER 023 CONTRACT 1ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
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LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0930 649A051 415.000 LF | 394.00000 163510.00] 350.00000 145250.00] 578.00000 239870.00
36 Inch Encasement Pipe, Type 2 | \ |
Installation | \

0940 650A000 6743.000 CUYD| 5.78000 38974.54| 5.50000 37086.50 | 7.00000 47201.00
Topsoil I \ |

0950 652A050 10.000 ACRE| 630.00000 6300.00| 500.00000 5000.00] 600.00000 6000.00
Seeding (Mix 1A) | | |

0960 652B050 7.000 ACRE| 525.00000 3675.00] 350.00000 2450.00] 500.00000 3500.00
Temporary Seeding (Mix 1AT) | \ |

0970 652C000 17.000 ACRE| 42.00000 714.00]| 75.00000 1275.00] 40.00000 680.00
Mowing | \ |

0980 652D050 7.000 ACRE| 630.00000 4410.00]| 600.00000 4200.00] 600.00000 4200.00
Seeding In Stubble (Mix 1A) | \ |

0990 654A001 1613.000 SQYD] 4.20000 6774.60| 4.50000 7258.50] 4.00000 6452.00
Solid Sodding (Bermuda) | \ |

1000 656A000 13.000 ACRE| 420.00000 5460.00| 475.00000 6175.00| 400.00000 5200.00
Mulching, Class A, Type 1 | | |

1010 656A001 4.000 ACRE| 525.00000 2100.00| 500.00000 2000.00] 500.00000 2000.00
Mulching, Class A, Type 2 | | |

1020 665A000 10.000 ACRE| 420.00000 4200.00]| 300.00000 3000.00] 400.00000 4000.00
Temporary Seeding | \ |

1030 665B000 10.000 ACRE| 420.00000 4200.00| 300.00000 3000.00] 400.00000 4000.00
Temporary Mulching | \ |

1040 665F000 2395.000 EACH]| 6.00000 14370.00| 8.00000 19160.00] 5.00000 11975.00
Hay Bales I \ |

1050 665G000 500.000 EACH]| 5.00000 2500.00| 6.00000 3000.00] 2.00000 1000.00
Sand Bags | | |

1060 665I000 1825.000 TON | 21.00000 38325.00| 26.00000 47450.00 | 21.00000 38325.00
Temporary Riprap, Class 2 | \ |

1070 6653000 13686.000 LF | 3.00000 41058.00| 3.00000 41058.00 | 3.00000 41058.00
Silt Fence, Type A | \ |

1080 665K000 145.000 CUYD] 12.00000 1740.00]| 15.00000 2175.00] 10.00000 1450.00
Drainage Sump Excavation | \ |

1090 665L000 718.000 LF | 22.00000 15796.00| 15.00000 10770.00] 17.50000 12565.00
Floating Basin Boom | | |

1100 680A000 LUMP| 120000.00000 120000.00] 165000.00000 165000.00] 112870.00000 112870.00
Engineering Controls | \ |

1110 701A028 3.000 MILE]| 2100.00000 6300.00| 2000.00000 6000.00 | 2000.00000 6000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
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CALL ORDER : 023 CONTRACT ID : 20030822023 COUNTIES : TALLADEGA CALHOUN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1120 701A032 2.000 MILE| 2100.00000 4200.00] 2000.00000 4000.00| 2000.00000 4000.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | | |
1130 701A041 2.000 MILE| 1050.00000 2100.00| 1000.00000 2000.00] 1000.00000 2000.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1140 701B0O09S 997.000 LF | 0.84000 837.48| 1.00000 997.00] 0.80000 797.60
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09"™ Thick) (6" Wide) | | |
1150 701C000 6.000 MILE] 630.00000 3780.00 | 600.00000 3600.00| 600.00000 3600.00
Broken Temporary Traffic Stripe | | |
1160 701C001 7.000 MILE] 630.00000 4410.00] 600.00000 4200.00| 600.00000 4200.00
Solid Temporary Traffic Stripe | \ |
1170 701D007 2.000 MILE| 1850.00000 3700.00| 1750.00000 3500.00| 1750.00000 3500.00
Solid Traffic Stripe Removed (Paint) | | |
1180 701D014 1.000 MILE] 1600.00000 1600.00] 1500.00000 1500.00]| 1500.00000 1500.00
Broken Traffic Stripe Removed (Paint) | | |
1190 701G121 1740.000 LF | 1.40000 2436.00 | 1.30000 2262.00]| 1.30000 2262.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1200 701G125 1740.000 LF | 3.65000 6351.00] 3.50000 6090.00] 3.46000 6020.40
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1210 701G133 1740.000 LF | 3.80000 6612.00| 3.60000 6264.00] 3.60000 6264.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1220 703A002 255.000 SQFT| 2.65000 675.75] 2.50000 637.50] 2.50000 637.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1230 703B002 180.000 SQFT| 3.65000 657.00| 3.50000 630.00] 3.50000 630.00
Traffic Control Legends, Class 2, Type | \ |
1240 703D001 150.000 SQFT| 1.60000 240.00| 1.50000 225.00| 1.50000 225.00
Temporary Traffic Control Markings | \ |
1250 705A030 24.000 EACH] 6.30000 151.20] 6.00000 144.00] 6.00000 144.00
Pavement Markers, Class A-H, Type 2-C | | |
1260 705A031 243.000 EACH] 6.30000 1530.90] 6.00000 1458.00| 6.00000 1458.00
Pavement Markers, Class A-H, Type 1-A | | |
1270 705A037 54.000 EACH] 6.30000 340.20] 6.00000 324.00| 6.00000 324.00
\ |

Pavement Markers, Class A-H, Type 2-D |
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CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 23025 | ( 2 ) 19007 | ( 3 ) 01007
|WRIGHT BROTHERS CONSTRUCTIO |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1280 707B003 1.000 EACH]| 450.00000 450.00] 160.00000 160.00] 275.00000 275.00
Type A Hazard Marker Installation | \ |
1290 710A126 108.000 SQFT| 25.00000 2700.00 | 16.00000 1728.00| 22.00000 2376.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1300 710B0O0O1 196.000 LF | 4.00000 784.00| 7.00000 1372.00| 9.50000 1862.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1310 740B00O 1086.000 SQFT| 9.50000 10317.00] 9.50000 10317.00] 9.00000 9774.00
Construction Signs | \ |
1320 740D000 200.000 EACH] 61.00000 12200.00] 65.00000 13000.00] 70.00000 14000.00
Channelizing Drums | | |
1330 740E000 50.000 EACH] 19.00000 950.00| 20.00000 1000.00| 10.00000 500.00
Cones (36 Inches High) | | |
1340 740F002 25.000 EACH] 190.00000 4750.00] 200.00000 5000.00| 188.00000 4700.00
Barricades, Type III | \ |
1350 7401005 18.000 EACH]| 575.00000 10350.00] 600.00000 10800.00] 1140.00000 20520.00
Warning Lights, Type B (Detachable Head | \ |
1360 740M001 50.000 EACH]| 6.50000 325.00] 9.00000 450.00| 8.00000 400.00
Ballast For Cone | | |
1370 741C010 2.000 EACH| 3700.00000 7400.00] 4000.00000 8000.00| 6000.00000 12000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1380 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00]| 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,360,101.21| $ 7,949,839.50] $ 8,091,022.30
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,360,101.21| S 7,949,839.50]| $ 8,091,022.30
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CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 17198.13000 17198.13]| |
Clearing & Grubbing (Approximately 9 | \
ACRES) | \ |
0020 206A000 LUMP | 60000.00000 60000.00 | |
Removal Of 0Old Bridge, Station 863+84.3 | | |
0030 206A001 LUMP| 130000.00000 130000.00] |
Removal Of 0ld Bridge, Station 876+15.1 | | |
0040 206C016 232.000 SQYD| 20.00000 4640.00] |
Removing Concrete Slope Paving (Under | | |
Bridges) | | |
0050 206D001 325.000 LF | 2.10000 682.50] |
Removing Guardrail | \ |
0060 206E008 16.000 EACH| 350.00000 5600.00] |
Removing Guardrail End Anchor (All Type | \ |
0070 210A000 8072.000 CUYD| 4.32000 34871.04 | |
Unclassified Excavation | \ |
0080 210D00O 92645.000 CUYD| 5.04200 467116.09| |
Borrow Excavation | \ |
0090 214A000 223.000 CUYD| 17.68500 3943.76| |
Structure Excavation | \ |
0100 214B001 72.000 CUYD| 38.76000 2790.72| |
Foundation Backfill, Commercial | | |
0110 231B002 5250.000 TON | 21.06100 110570.25] |
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | | |
0120 301A004 6230.000 SQYD| 5.22300 32539.29| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0130 301A008 5612.000 SQYD| 6.19500 34766.34| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0140 301A012 27395.000 SQYD| 5.62000 153959.90| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0150 301A016 1856.000 SQYD] 6.96300 12923.33| |
Crushed Aggregate Base Course, Type B, | \ |
\ |

Plant Mixed,

7" Compacted Thickness |



Superpave Bituminous Concrete Lower
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CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
I ( 4 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 327E001 4184.000 TON | 32.86400 137502.98] |
Permeable Asphalt Treated Base (PG76-22) | \ |
0170 401A043 16203.000 SQYD| 1.12000 18147.36| |
Bituminous Treatment AE | \ |
0180 401B100 3813.000 SQYD| 2.74000 10447.62| |
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0190 401B108 7254.000 SQYD| 1.77000 12839.58| |
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0200 405A000 1058.000 GAL | 1.09000 1153.22] |
Tack Coat | ‘ |
0210 424A360 2100.000 TON | 39.48000 82908.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0220 424RA366 60.000 TON | 49.05000 2943.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B651 3500.000 TON | 32.05000 112175.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0240 424B655 25.000 TON | 77.42000 1935.50] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0260 424B662 127.000 TON | 49.52000 6289.04 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0270 424B681 2822.000 TON | 34.06000 96117.32|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0300 424B692 179.000 TON | 43.32000 7754.28| |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D
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Steel Piling Furnished And Driven (HP
12 x 53)

CALL ORDER : 023 CONTRACT ID 20030822023 COUNTIES : TALLADEGA CALHOUN
LETTING DATE : 08/22/03 10:00 AM DIVISION 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 424C360 4500.000 TON | 32.29000 145305.00] |
Superpave Bituminous Concrete Base | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0330 424C368 1114.000 TON | 37.53000 41808.42| |
Superpave Bituminous Concrete Base | | |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0340 424C370 89.000 TON | 59.69000 5312.41| |
Superpave Bituminous Concrete Base | | |
Layer, Widening, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0350 430B014 196.000 TON | 23.59000 4623.64 | |
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0360 450B000 427.000 SQYD| 65.00000 27755.00 | |
Reinforced Cement Concrete Bridge End | | |
Slab | | |
0370 502A000 189110.000 LB | 0.50000 94555.00 | |
Steel Reinforcement | \ |
0380 502B000 LUMP| 100000.00000 100000.00] |
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 875+90 NBR, Approx. | | |
183475 1bs. | \ |
0390 502B001 LUMP| 100000.00000 100000.00] |
Steel Reinforcement For Bridge | | |
Superstructure Sta. 875+90 SBR, Approx. | | |
183475 1bs. | \ |
0400 502B002 LUMP | 40000.00000 40000.00] |
Steel Reinforcement For Bridge | | |
Superstructure STA.863+71 SBR, APPROX. | | |
71600 LBS. | \ |
0410 502B003 LUMP | 40000.00000 40000.00] |
Steel Reinforcement For Bridge | | |
Superstructure Sta. 863+71 NBR, Approx. | | |
71600 1lbs | \ |
0420 505G003 384.000 EACH| 90.00000 34560.00] |
Pile Points (Type A, 12") | | |
0430 505M002 7972.000 LF | 24.00000 191328.00] |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 023 -14
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
I ( 4 ) 01087 | ( ) I ( )

| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0440 506A003 120.000 LF | 265.96000 31915.20| |
Drilled Shaft Excavation, 5'-0" Diamete | | |
0450 506A004 60.000 LF | 265.96000 15957.60| |
Drilled Shaft Excavation, 3'-0" Diamete | | |
0460 506B001 66.000 LF | 638.30000 42127.80 | |
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | | |
0470 506B004 80.000 LF | 1063.83000 85106.40] |
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0480 506C040 126.000 LF | 53.19000 6701.94| |
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | | |
0490 506C043 80.000 LF | 53.19000 4255.20] |
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0500 506C044 120.000 LF | 53.19000 6382.80 | |
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS1 Concrete | | |
0510 506F006 120.000 LF | 106.38000 12765.60] |
Permanent Drilled Shaft Casing, 5'-0" | | |
Diameter | \ |
0520 506G000 2.000 EACH| 1063.83000 2127.66| |
Crosshole Sonic Logging, 3'-0" Diameter | \ |
0530 506G003 4.000 EACH] 1063.83000 4255.32] |
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0540 508A000 43750.000 LB | 2.50000 109375.00] |
Structural Steel | \ |
0550 510A000 964.000 CUYD| 300.00000 289200.00 | |
Bridge Substructure Concrete, Class A | \ |
0560 510C051 LUMP| 400000.00000 400000.00] |
Bridge Concrete Superstructure, Sta. | \ |
875+90 NBR, Approx. 911 c.y. | \ |
0570 510C052 LUMP| 400000.00000 400000.00] |
Bridge Concrete Superstructure, Sta. | | |
875+90 SBR, Approx. 911 c.y. | \ |
0580 510C053 LUMP| 150000.00000 150000.00] |
Bridge Concrete Superstructure, Sta. | \ |
\ |

863+71 SBR, Approx. 298 cy |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
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TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0590 510C054 LUMP| 150000.00000 150000.00| |
Bridge Concrete Superstructure, STA. | | |
863+71 NBR, APPROX. 298 CY | \ |
0600 510E000 6928.000 SQYD| 2.50000 17320.00] |
Grooving Concrete Bridge Decks | | |
0610 511A001 216.000 EACH]| 300.00000 64800.00 | |
Elastomeric Bearings, Type 2 | | |
0620 513B005 2840.000 LF | 90.00000 255600.00] |
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0630 513B0O15 5940.000 LF | 140.00000 831600.00| |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | | |
0640 513B017 1554.000 LF | 150.00000 233100.00| |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | \ |
0650 530A002 312.000 LF | 36.48000 11381.76]| |
24" Roadway Pipe (Class 3 R.C.) | | |
0660 535B092 152.000 LF | 86.35000 13125.20] |
44" Span, 27" Rise Side Drain Pipe | |
(Class 3 R.C.) | | |
0670 600A000 LUMP| 1649018.15000 1649018.15] |
Mobilization | |
0680 601A000 1.000 EACH] 15362.33000 15362.33| |
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0690 602A000 6.000 EACH] 303.58000 1821.48| |
Right Of Way Markers | | |
0700 605A002 9810.000 LF | 3.64000 35708.40| |
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0710 605B000 15.000 EACH]| 305.00000 4575.00] |
Special Underdrain Outlet, Type A | | |
0720 610C001 11138.000 TON | 24.50000 272881.00] |
Loose Riprap, Class 2 | | |
0730 610C002 1722.000 TON | 26.00000 44772.00] |
Loose Riprap, Class 3 | | |
0740 610D003 9048.000 SQYD] 3.20000 28953.60] |
| \ |

Filter Blanket, Geotextile



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 8/22/03
PAGE : 023 -16

20 Inch Encasement Pipe, Type 1

CALL ORDER : 023 CONTRACT ID 20030822023 TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it B e
0750 614A000 15.000 CUYD]| 375.00000 5625.00| |
Slope Paving | |
0760 619A003 3.000 EACH] 650.00000 1950.00] |
24" Roadway Pipe End Treatment, Class 1 | | |
0770 619B144 4.000 EACH] 1900.00000 7600.00] |
44" Span, 27" Rise Side Drain Pipe End | | |
Treatment, Class 2 | | |
0780 621A000 3.000 EACH] 2400.00000 7200.00] |
Junction Boxes, Type 1, 1P Or 5 | | |
0790 621C020 3.000 EACH] 1500.00000 4500.00] |
Inlets, Type Y | | |
0800 621D019 7.000 EACH] 500.00000 3500.00| |
Inlet Units, Type Y | | |
0810 630A001 3188.000 LF | 11.15000 35546.20| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0820 630C001 1.000 EACH] 650.00000 650.00| |
Guardrail End Anchor, Type 8 | | |
0830 630C003 14.000 EACH]| 1050.00000 14700.00] |
Guardrail End Anchor, Type 13 | \ |
0840 630C070 11.000 EACH]| 1150.00000 12650.00] |
Guardrail End Anchor, Type 10 Series | | |
0850 641A001 400.000 LF | 10.17000 4068.00] |
3/4 Inch Copper Water Pipe Laid (Type K | | |
0860 641A002 200.000 LF | 10.81000 2162.00| |
1 Inch Copper Water Pipe Laid (Type K) | | |
0870 641A037 100.000 LF | 74.20000 7420.00] |
10 Inch D. I. Water Main Laid | | |
0880 641A038 70.000 LF | 79.50000 5565.00| |
12 Inch D. I. Water Main Laid | | |
0890 641A084 3800.000 LF | 91.16000 346408.00] |
20 Inch D.I. Water Main Laid | \ |
(Restrained Joint) | \ |
0900 643A000 6.000 EACH| 593.60000 3561.60| |
Water Meters Reset | | |
0910 649A029 390.000 LF | 174.90000 68211.00] |
36 Inch Encasement Pipe, Type 1 | | |
Installation | | |
0920 649A046 50.000 LF | 127.20000 6360.00| |
| \ |
| \ |

Installation



Solid White, Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
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TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
I ( 4 ) 01087 \ ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0930 649A051 415.000 LF | 612.68000 254262.20] |
36 Inch Encasement Pipe, Type 2 | \ |
Installation | \
0940 650A000 6743.000 CUYD| 11.53000 77746.79 | |
Topsoil I \ |
0950 652A050 10.000 ACRE| 600.00000 6000.00| |
Seeding (Mix 1A) | | |
0960 652B050 7.000 ACRE| 500.00000 3500.00] |
Temporary Seeding (Mix 1AT) | \ |
0970 652C000 17.000 ACRE| 40.00000 680.00| |
Mowing | \ |
0980 652D050 7.000 ACRE| 600.00000 4200.00]| |
Seeding In Stubble (Mix 1A) | | |
0990 654A001 1613.000 SQYD] 4.00000 6452.00| |
Solid Sodding (Bermuda) | \ |
1000 656A000 13.000 ACRE| 400.00000 5200.00] |
Mulching, Class A, Type 1 | | |
1010 656A001 4.000 ACRE| 500.00000 2000.00| |
Mulching, Class A, Type 2 | \ |
1020 665A000 10.000 ACRE| 400.00000 4000.00]| |
Temporary Seeding | \ |
1030 665B000 10.000 ACRE| 400.00000 4000.00]| |
Temporary Mulching | \ |
1040 665F000 2395.000 EACH]| 10.85000 25985.75] |
Hay Bales I \ |
1050 665G000 500.000 EACH]| 11.13000 5565.00| |
Sand Bags | | |
1060 665I000 1825.000 TON | 24.50000 44712 .50 |
Temporary Riprap, Class 2 | \ |
1070 6653000 13686.000 LF | 7.50000 102645.00| |
Silt Fence, Type A | \ |
1080 665K000 145.000 CUYD] 6.61000 958.45] |
Drainage Sump Excavation | \ |
1090 665L000 718.000 LF | 17.50000 12565.00| |
Floating Basin Boom | \ |
1100 680A000 LUMP| 256842.20000 256842.20| |
Engineering Controls | \ |
1110 701A028 3.000 MILE]| 2000.00000 6000.00| |
\ |
\ |

Stripe (0.06" Thick) (6" Wide)
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TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
I ( 4 ) 01087 I ( ) | ( )

| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

1120 701A032 2.000 MILE| 2000.00000 4000.00]| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1130 701A041 2.000 MILE| 1000.00000 2000.00| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
1140 701B00S 997.000 LF | 0.80000 797.60| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1150 701C000 6.000 MILE] 600.00000 3600.00| |
Broken Temporary Traffic Stripe | \ |
1160 701C001 7.000 MILE] 600.00000 4200.00] |
Solid Temporary Traffic Stripe | \ |
1170 701D007 2.000 MILE| 1750.00000 3500.00]| |
Solid Traffic Stripe Removed (Paint) | | |
1180 701D014 1.000 MILE] 1500.00000 1500.00] |
Broken Traffic Stripe Removed (Paint) | | |
1190 701G121 1740.000 LF | 1.30000 2262.00] |
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1200 701G125 1740.000 LF | 3.46000 6020.40| |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1210 701G133 1740.000 LF | 3.60000 6264.00 | |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1220 703A002 255.000 SQFT| 2.50000 637.50] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1230 703B002 180.000 SQFT| 3.50000 630.00] |
Traffic Control Legends, Class 2, Type | | |
1240 703D001 150.000 SQFT| 1.50000 225.00| |
Temporary Traffic Control Markings | \ |
1250 705A030 24.000 EACH] 6.00000 144.00]| |
Pavement Markers, Class A-H, Type 2-C | | |
1260 705A031 243.000 EACH] 6.00000 1458.00] |
Pavement Markers, Class A-H, Type 1-A | \ |
1270 705A037 54.000 EACH] 6.00000 324.00] |
\ |

Pavement Markers, Class A-H, Type 2-D
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TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030822023 COUNTIES TALLADEGA CALHOUN
LETTING DATE 08/22/03 10:00 AM DIVISION 04
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1280 707B003 1.000 EACH] 159.00000 159.00] |
Type A Hazard Marker Installation | \ |
1290 710A126 108.000 SQFT| 15.85000 1711.80] |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
1300 710B0O0O1 196.000 LF | 6.10000 1195.60] |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1310 740B00O 1086.000 SQFT| 7.42000 8058.12| |
Construction Signs | \ |
1320 740D000 200.000 EACH] 58.30000 11660.00] |
Channelizing Drums | | |
1330 740E000 50.000 EACH] 10.07000 503.50] |
Cones (36 Inches High) | | |
1340 740F002 25.000 EACH] 159.00000 3975.00 | |
Barricades, Type III | \ |
1350 7401005 18.000 EACH| 967.25000 17410.50| |
Warning Lights, Type B (Detachable Head | | |
1360 740M001 50.000 EACH]| 6.63000 331.50] |
Ballast For Cone | | |
1370 741C010 2.000 EACH| 1000.00000 2000.00] |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1380 999 000 3000.000 HOUR| 0.80000 2400.00| |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 9,025,210.37| S 0.00] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 9,025,210.37| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20030822024 COUNTIES : BLOUNT
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0500(209)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Lecroy Drive over Parker Branch east of Susan
Moore. Length - 0.271 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 414,425.53 100.0000%
2 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 468,590.93 113.0700%
3 23009 WHITAKER CONTRACTING CORPORATION $ 486,013.05 117.2739%
4 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 560,308.00 135.2011%
5 19037 SIMPSON BRIDGE COMPANY, INC. $ 698,035.67 168.4345%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 024 -2
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030822024 COUNTIES : BLOUNT
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03

1 ) 07002

( 2 ) 03071 [ ( 3 ) 23009
GOOD HOPE CONTRACTING CO.,

HRISTOPHER PLUMBING & ELEC |WHITAKER CONTRACTING CORPORATIO
|

Q —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
| \
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 11200.00000 11200.00| 18000.00000 18000.00| 10000.00000 10000.00
Clearing & Grubbing (Approximately 3 | \ |
ACRES) | \ |
0020 206A000 LUMP | 6800.00000 6800.00 | 20000.00000 20000.00| 5000.00000 5000.00
Removal Of 0Old Bridge, Station 6+60.00 | \ |
0030 206D000O 123.000 LF | 10.00000 1230.00] 15.00000 1845.00] 5.00000 615.00
Removing Pipe | \ |
0040 209A000 1.000 EACH] 200.00000 200.00 | 100.00000 100.00] 200.00000 200.00
Mailbox Reset, Single | \ |
0050 210A000 6083.000 CUYD| 5.62000 34186.46| 10.00000 60830.00 | 10.20000 62046.60
Unclassified Excavation | | |
0060 210D023 100.000 CUYD| 8.50000 850.00| 14.00000 1400.00] 15.00000 1500.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 (0) Or Better) | | |
0070 214A000 661.000 CUYD] 12.00000 7932.00] 10.25000 6775.25] 20.00000 13220.00
Structure Excavation | \ |
0080 214B001 119.000 CUYD| 25.00000 2975.00| 18.50000 2201.50| 20.00000 2380.00
Foundation Backfill, Commercial | | |
0090 230A000 16.000 RBST| 900.00000 14400.00 | 650.00000 10400.00| 250.00000 4000.00
Roadbed Processing | \ |
0100 401A000 4100.000 SQYD| 0.35000 1435.00] 1.20000 4920.00] 0.80000 3280.00
Bituminous Treatment A | \ |
0110 405A000 350.000 GAL | 1.80000 630.00| 1.50000 525.00| 2.50000 875.00
Tack Coat | \ |
0120 429A201 275.000 TON | 52.00000 14300.00| 61.00000 16775.00 | 44.32000 12188.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0130 429B201 460.000 TON | 41.00000 18860.00 | 58.00000 26680.00| 33.87000 15580.20
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0140 429C201 1225.000 TON | 37.00000 45325.00 | 56.00000 68600.00 | 32.45000 39751.25
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | \ |
0150 430B003 250.000 TON | 22.00000 5500.00] 30.00000 7500.00] 15.00000 3750.00
| \ |

Aggregate Surfacing (ALDOT#57)
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TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030822024 COUNTIES : BLOUNT
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03

1 ) 07002

( 2 ) 03071 [ ( 3 ) 23009
GOOD HOPE CONTRACTING CO.,

HRISTOPHER PLUMBING & ELEC |WHITAKER CONTRACTING CORPORATIO
|

Q —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 502A000 29866.000 LB | 0.78000 23295.48| 0.48000 14335.68] 0.50000 14933.00
Steel Reinforcement | \ |
0170 524A011 199.000 CUYD| 340.00000 67660.00 | 300.00000 59700.00| 465.00000 92535.00
Culvert Concrete (Cast In Place) | | |
0180 530B003 152.000 LF | 56.00000 8512.00] 47.00000 7144.00| 54.87000 8340.24
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0190 535A080 144.000 LF | 25.00000 3600.00| 23.00000 3312.00| 26.32000 3790.08
18" Side Drain Pipe (Class 3 R.C.) | |
0200 600A000 LUMP | 32675.00000 32675.00] 8000.00000 8000.00| 55000.00000 55000.00
Mobilization | |
0210 602A000 21.000 EACH] 150.00000 3150.00| 75.00000 1575.00| 180.00000 3780.00
Right Of Way Markers | \ |
0220 610C001 278.000 TON | 25.00000 6950.00| 25.00000 6950.00] 30.00000 8340.00
Loose Riprap, Class 2 | \ |
0230 610D000 220.000 SQYD] 4.50000 990.00] 3.50000 770.00 | 5.50000 1210.00
Filter Blanket | | |
0240 619A101 6.000 EACH]| 500.00000 3000.00| 600.00000 3600.00| 650.00000 3900.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0250 619B018 3.000 EACH] 600.00000 1800.00] 975.00000 2925.00] 1000.00000 3000.00
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1 | \ |
0260 620A000 13.000 CUYD]| 700.00000 9100.00| 700.00000 9100.00] 450.00000 5850.00
Minor Structure Concrete | | |
0270 621C027 1.000 EACH]| 1600.00000 1600.00] 1250.00000 1250.00]| 1800.00000 1800.00
Inlets, Type C | | |
0280 629A004 109.000 LF | 110.00000 11990.00] 58.00000 6322.00] 50.00000 5450.00
Concrete Median Or Safety Barrier, Type | \ |
47 (Modified) | \ |
0290 630A001 100.000 LF | 11.00000 1100.00] 24.00000 2400.00] 12.50000 1250.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0300 630C003 4.000 EACH] 1000.00000 4000.00] 1600.00000 6400.00] 1210.00000 4840.00
Guardrail End Anchor, Type 13 | \ |
0310 630C070 4.000 EACH] 1300.00000 5200.00| 1400.00000 5600.00| 1100.00000 4400.00
Guardrail End Anchor, Type 10 Series | \ |
0320 637A001 257.000 LF | 6.00000 1542.00] 10.00000 2570.00] 5.00000 1285.00
Fence Reset (Includes All Types) | \ |
0330 641A001 5.000 LF | 42.40000 212.00| 30.00000 150.00] 20.00000 100.00
| \ |

3/4 Inch Copper Water Pipe Laid (Type K
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TABULATION OF BIDS
CALL ORDER : 024 CONTRACT ID 20030822024 COUNTIES BLOUNT
LETTING DATE : 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 03071 | ( 3 ) 23009
| GOOD HOPE CONTRACTING CO., |CHRISTOPHER PLUMBING & ELEC |WHITAKER CONTRACTING CORPORATIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 641A004 75.000 LF | 10.18000 763.50] 35.00000 2625.00] 100.00000 7500.00
2 Inch Copper Water Pipe Laid (Type K) | | |
0350 641A034 148.000 LF | 14.33000 2120.84 | 31.00000 4588.00 | 20.00000 2960.00
6 Inch D.I. Water Main Laid (Mechanical | | |
Joint) | \ |
0360 641A049 1546.000 LF | 10.00000 15460.00] 11.00000 17006.00] 20.00000 30920.00
6 Inch P.V.C. Water Main Laid | | |
0370 643A000 2.000 EACH| 675.00000 1350.00] 150.00000 300.00| 1000.00000 2000.00
Water Meters Reset | | |
0380 649A007 160.000 LF | 40.00000 6400.00| 35.00000 5600.00| 70.00000 11200.00
12 Inch Encasement Pipe, Type 1 | \ |
Installation | | |
0390 650B000 1209.000 CUYD]| 7.00000 8463.00| 6.75000 8160.75| 6.02000 7278.18
Topsoil From Stockpiles | | |
0400 652A053 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00| 600.00000 600.00
Seeding (Mix 1E) | | |
0410 656A000 1.000 ACRE] 400.00000 400.00] 1000.00000 1000.00| 500.00000 500.00
Mulching, Class A, Type 1 | | |
0420 658A001 2.000 ACRE| 1060.00000 2120.00 | 4356.00000 8712.00| 1150.00000 2300.00
Hydro-Seeding & Mulching (Mix 1E) | |
0430 665A000 1.000 ACRE] 500.00000 500.00] 900.00000 900.00]| 550.00000 550.00
Temporary Seeding | | |
0440 665B000 1.000 ACRE] 500.00000 500.00] 900.00000 900.00] 500.00000 500.00
Temporary Mulching | \ |
0450 665F000 51.000 EACH] 6.50000 331.50] 4.00000 204.00| 8.00000 408.00
Hay Bales | | |
0460 665J000 1573.000 LF | 4.75000 7471.75| 4.75000 7471.75| 3.50000 5505.50
Silt Fence, Type A | | |
0470 680A000 LUMP | 8800.00000 8800.00] 11500.00000 11500.00] 10000.00000 10000.00
Engineering Controls | | |
0480 701A030 1.000 MILE] 650.00000 650.00| 1650.00000 1650.00| 2000.00000 2000.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0490 701A034 1.000 MILE] 650.00000 650.00| 1650.00000 1650.00| 2000.00000 2000.00
Solid Yellow, Class 2T, Type A, Traffic | \ |
Stripe | | |
0500 703A002 20.000 SQFT| 2.00000 40.00] 3.50000 70.00| 10.00000 200.00
Traffic Control Markings, Class 2, Type | | |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 024 -5
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030822024 COUNTIES : BLOUNT
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03

1 ) 07002

( 2 ) 03071 [ ( 3 ) 23009
GOOD HOPE CONTRACTING CO.,

HRISTOPHER PLUMBING & ELEC |WHITAKER CONTRACTING CORPORATIO
|

Q —~

LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\
\
\
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
0510 703B002 24.000 SQFT| 2.00000 48.00| 2.75000 66.00] 10.00000 240.00
Traffic Control Legends, Class 2, Type | \ |
0520 740B00O 276.000 SQFT| 8.50000 2346.00| 12.00000 3312.00] 8.00000 2208.00
Construction Signs | \ |
0530 740F002 7.000 EACH]| 165.00000 1155.00]| 260.00000 1820.00] 170.00000 1190.00
Barricades, Type III | \ |
0540 7401005 7.000 EACH] 308.00000 2156.00] 200.00000 1400.00] 252.00000 1764.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 414,425.53| $ 468,590.93| $ 486,013.05
—————————————————————————————————————————— e
CONTRACT TOTALS | S 414,425.53| $ 468,590.93| $ 486,013.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 024 -6
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030822024 COUNTIES BLOUNT
LETTING DATE 08/22/03 10:00 AM DIVISION : 03
| 4 ) 20011 | ( 5 ) 19037 | ( )
| I-COUNTY CONCRETE CONSTRU |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 20000.00000 20000.00| 41000.00000 41000.00]
Clearing & Grubbing (Approximately 3 | \ |
ACRES) | \ |
0020 206A000 LUMP | 10000.00000 10000.00 | 21000.00000 21000.00]|
Removal Of 0Old Bridge, Station 6+60.00 | \ |
0030 206D000O 123.000 LF | 10.00000 1230.00] 12.00000 1476.00]
Removing Pipe | \ |
0040 209A000 1.000 EACH] 50.00000 50.00| 50.00000 50.00|
Mailbox Reset, Single | | |
0050 210A000 6083.000 CUYD| 10.00000 60830.00 | 30.50000 185531.50]
Unclassified Excavation | | |
0060 210D023 100.000 CUYD| 12.00000 1200.00] 10.50000 1050.00]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 (0) Or Better) | | |
0070 214A000 661.000 CUYD] 20.00000 13220.00| 47.20000 31199.20]|
Structure Excavation | \ |
0080 214B001 119.000 CUYD| 25.00000 2975.00| 24.00000 2856.00 |
Foundation Backfill, Commercial | | |
0090 230A000 16.000 RBST| 600.00000 9600.00 | 367.00000 5872.00]
Roadbed Processing | \ |
0100 401A000 4100.000 SQYD| 2.00000 8200.00] 2.30000 9430.00]|
Bituminous Treatment A | | |
0110 405A000 350.000 GAL | 2.00000 700.00] 3.50000 1225.00]
Tack Coat | \ |
0120 429A201 275.000 TON | 80.00000 22000.00]| 49.35000 13571.25|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0130 429B201 460.000 TON | 70.00000 32200.00 | 47.25000 21735.00]
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0140 429C201 1225.000 TON | 70.00000 85750.00 | 41.20000 50470.00|
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | \ |
0150 430B003 250.000 TON | 22.00000 5500.00] 14.50000 3625.00]
Aggregate Surfacing (ALDOT#57) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 024 -7
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030822024 COUNTIES BLOUNT
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 4 ) 20011 | ( 5 ) 19037 | ( )
| TRI-COUNTY CONCRETE CONSTRU |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 502A000 29866.000 LB | 0.50000 14933.00] 0.52000 15530.32]
Steel Reinforcement | \ |
0170 524A011 199.000 CUYD| 350.00000 69650.00| 347.00000 69053.00]|
Culvert Concrete (Cast In Place) | | |
0180 530B003 152.000 LF | 80.00000 12160.00] 32.25000 4902.00|
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0190 535A080 144.000 LF | 30.00000 4320.00] 32.25000 4644.00|
18" Side Drain Pipe (Class 3 R.C.) | |
0200 600A000 LUMP | 30000.00000 30000.00] 61400.00000 61400.00]|
Mobilization | |
0210 602A000 21.000 EACH] 100.00000 2100.00| 72.80000 1528.80|
Right Of Way Markers | \ |
0220 610C001 278.000 TON | 25.00000 6950.00| 24.50000 6811.00]
Loose Riprap, Class 2 | \ |
0230 610D000 220.000 SQYD] 6.00000 1320.00] 4.00000 880.00]
Filter Blanket | | |
0240 619A101 6.000 EACH]| 750.00000 4500.00] 780.00000 4680.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0250 619B018 3.000 EACH] 1500.00000 4500.00] 890.00000 2670.00]
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1 | \ |
0260 620A000 13.000 CUYD]| 1500.00000 19500.00] 630.00000 8190.00|
Minor Structure Concrete | | |
0270 621C027 1.000 EACH]| 2000.00000 2000.00 | 1400.00000 1400.00|
Inlets, Type C | | |
0280 629A004 109.000 LF | 215.00000 23435.00| 173.00000 18857.00]
Concrete Median Or Safety Barrier, Type | \ |
47 (Modified) | \ |
0290 630A001 100.000 LF | 15.00000 1500.00] 13.00000 1300.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0300 630C003 4.000 EACH] 1600.00000 6400.00| 1155.00000 4620.00|
Guardrail End Anchor, Type 13 | \ |
0310 630C070 4.000 EACH] 1600.00000 6400.00| 1270.00000 5080.00|
Guardrail End Anchor, Type 10 Series | | |
0320 637A001 257.000 LF | 10.00000 2570.00 | 7.00000 1799.00|
Fence Reset (Includes All Types) | \ |
0330 641A001 5.000 LF | 6.00000 30.00| 30.00000 150.00]
3/4 Inch Copper Water Pipe Laid (Type K | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 024 -8
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20030822024 COUNTIES BLOUNT
LETTING DATE 08/22/03 10:00 AM DIVISION : 03
| 4 ) 20011 | ( 5 ) 19037 | ( )
| TRI-COUNTY CONCRETE CONSTRU |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 641A004 75.000 LF | 10.00000 750.00] 15.00000 1125.00]
2 Inch Copper Water Pipe Laid (Type K) | \ |
0350 641A034 148.000 LF | 15.00000 2220.00] 32.00000 4736.00]
6 Inch D.I. Water Main Laid (Mechanical | | |
Joint) | | |
0360 641A049 1546.000 LF | 6.00000 9276.00| 20.00000 30920.00|
6 Inch P.V.C. Water Main Laid | | |
0370 643A000 2.000 EACH| 200.00000 400.00] 550.00000 1100.00]
Water Meters Reset | | |
0380 649A007 160.000 LF | 20.00000 3200.00] 76.00000 12160.00]
12 Inch Encasement Pipe, Type 1 | \ |
Installation | \ |
0390 650B000 1209.000 CUYD] 12.00000 14508.00| 9.50000 11485.50]
Topsoil From Stockpiles | \ |
0400 652A053 1.000 ACRE] 600.00000 600.00| 515.00000 515.00]
Seeding (Mix 1E) | \ |
0410 656A000 1.000 ACRE] 500.00000 500.00] 412.00000 412.00]
Mulching, Class A, Type 1 | \ |
0420 658A001 2.000 ACRE| 2400.00000 4800.00] 2160.00000 4320.00]
Hydro-Seeding & Mulching (Mix 1E) | \
0430 665A000 1.000 ACRE] 500.00000 500.00] 465.00000 465.00]
Temporary Seeding | \ |
0440 665B000O 1.000 ACRE] 500.00000 500.00] 465.00000 465.00]
Temporary Mulching | \ |
0450 665F000 51.000 EACH] 15.00000 765.00| 6.00000 306.00]
Hay Bales | \ |
0460 665J000 1573.000 LF | 12.00000 18876.00 | 4.50000 7078.50]
Silt Fence, Type A | \ |
0470 680A000 LUMP | 5000.00000 5000.00| 12500.00000 12500.00]
Engineering Controls | \ |
0480 701A030 1.000 MILE] 2500.00000 2500.00] 1030.00000 1030.00]
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0490 701A034 1.000 MILE] 2500.00000 2500.00| 1030.00000 1030.00]
Solid Yellow, Class 2T, Type A, Traffic | \ |
Stripe | \ |
0500 703A002 20.000 SQFT| 12.00000 240.00| 2.40000 48.00 |
Traffic Control Markings, Class 2, Type | \ |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 024 -9
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20030822024 COUNTIES BLOUNT
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 4 ) 20011 | ( 5 ) 19037 | ( )
| TRI-COUNTY CONCRETE CONSTRU |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 703B002 24.000 SQFT| 12.00000 288.00| 2.40000 57.60 |
Traffic Control Legends, Class 2, Type | \ |
0520 740B00O 276.000 SQFT| 12.00000 3312.00] 7.25000 2001.00|
Construction Signs | \ |
0530 740F002 7.000 EACH]| 250.00000 1750.00]| 155.00000 1085.00]
Barricades, Type III | \ |
0540 7401005 7.000 EACH] 300.00000 2100.00] 230.00000 1610.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 560,308.00| $ 698,035.67] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 560,308.00] $ 698,035.67] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20030822025 COUNTIES : CHEROKEE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-1000(210)

for constructing the Resurfacing and Traffic Stripe on
C.R.#14 from C.R.#19 to S.R.#9 at Coloma. Length 4.249 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 587,064.21 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 609,338.40 103.7942%



Solid Yellow, Class 2, Type A Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 025 -2
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030822025 COUNTIES CHEROKEE
LETTING DATE 08/22/03 10:00 AM DIVISION : 01
| ( 1 ) 07002 | ( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 305A040 4500.000 CUYD] 10.00000 45000.00| 10.00000 45000.00]
Soil Aggregate, Section 823, Chert or | | |
Red Dog (Inert), for | | |
0020 401B108 49867.000 SQYD] 0.62530 31181.84| 0.70000 34906.90|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 1500.000 GAL | 1.35000 2025.00] 1.25000 1875.00]
Tack Coat | \ |
0040 424A341 4320.000 TON | 37.55000 162216.00]| 38.00000 164160.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424A346 2100.000 TON | 36.59000 76839.00 | 36.00000 75600.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B636 5485.000 TON | 29.40000 161259.00| 34.00000 186490.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | | |
0070 424C351 436.000 TON | 39.00000 17004.00| 38.00000 16568.00 |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 600A000 LUMP | 33416.00000 33416.00| 26200.00000 26200.00 |
Mobilization | |
0090 630A004 152.000 LF | 16.50000 2508.00| 16.50000 2508.00 |
Steel Beam Guardrail, Class B, Type 2 | | |
0100 630C022 8.000 EACH] 1285.00000 10280.00| 1285.00000 10280.00]
Guardrail End Anchor, Type Special | \
0110 630C070 8.000 EACH] 1250.00000 10000.00 | 1250.00000 10000.00|
Guardrail End Anchor, Type 10 Series | | |
0120 701A031 9.000 MILE] 1060.50000 9544 .50 | 1050.00000 9450.00]|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0130 701A035 6.000 MILE| 1191.80000 7150.80] 1180.00000 7080.00]
\ |
\ |

Stripe (0.09" Thick) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 8/22/03
PAGE : 025 -3

CALL ORDER : 025 CONTRACT 1ID 20030822025 COUNTIES CHEROKEE
LETTING DATE 08/22/03 10:00 AM DIVISION : 01
| ) 07002 | ( 2 ) 13022 ( )
| OD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A045 3.000 MILE] 656.50000 1969.50] 650.00000 1950.00]
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0150 701C000 10.000 MILE| 454.50000 4545.00] 450.00000 4500.
Broken Temporary Traffic Stripe | |
0160 701C001 20.000 MILE] 494.90000 9898.00| 490.00000 9800.
Solid Temporary Traffic Stripe |
0170 703A002 175.000 SQFT| 2.53000 442.75| 2.50000 437.
Traffic Control Markings, Class 2, Type | |
A I \
0180 740B00O 209.000 SQFT| 8.48000 1772.32] 12.00000 2508.
Construction Signs | |
0190 740E000 25.000 EACH] 0.50000 12.50] 1.00000 25.
Cones (36 Inches High) | |
SECTION TOTALS | $ 587,064.21| 609,338. $ 0.00
__________________________________________ + _________________________+____________________________ ——— i — — i — — — — — — —— — —————
CONTRACT TOTALS | $ 587,064.21] 609,338. S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20030822026 COUNTIES : CLARKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1300(203)

for constructing the Bridge Replacement (Bridge Culvert) on
Glover Road over Bashi Creek northwest of Thomasville.
Length - 0.009 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20021 C. THORNTON, INC. $ 126,925.88 100.0000%
2 08017 H & L CONSTRUCTION, INC. $ 134,738.00 106.1549%
3 23071 WARRIOR CONSTRUCTORS, INC. S 270,169.58 212.8562%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20030822026 COUNTIES CLARKE
LETTING DATE 08/22/03 10:00 AM DIVISION 08
| ( 1 ) 20021 | ( 2 ) 08017 | ( 3 ) 23071
|C. THORNTON, INC. |[H & L CONSTRUCTION, INC. |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 210A000 100.000 cCUYD| 4.00000 400.00] 20.00000 2000.00] 15.00000 1500.00
Unclassified Excavation | | |
0020 214A000 350.000 CUYD| 6.00000 2100.00| 7.50000 2625.00] 10.00000 3500.00
Structure Excavation | | |
0030 214B0O0O 140.000 CUYD| 15.00000 2100.00| 35.00000 4900.00| 30.00000 4200.00
Foundation Backfill, Local | \ |
0040 502A000 36106.000 LB | 0.48000 17330.88 0.50000 18053.00] 0.68000 24552.08
Steel Reinforcement | | |
0050 524A011 259.000 CUYD] 295.00000 76405.00] 350.00000 90650.00]| 675.00000 174825.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 18000.00000 18000.00] 5000.00000 5000.00| 31000.00000 31000.00
Mobilization | |
0070 610C001 150.000 TON | 30.00000 4500.00] 35.00000 5250.00| 40.00000 6000.00
Loose Riprap, Class 2 | | |
0080 610D000 150.000 SQYD| 2.00000 300.00] 3.50000 525.00| 3.00000 450.00
Filter Blanket | | |
0090 665E000 100.000 SQYD| 0.50000 50.00| 3.00000 300.00| 3.00000 300.00
Polyethylene | \ |
0100 665F000 25.000 EACH] 5.00000 125.00] 5.00000 125.00] 10.00000 250.00
Hay Bales | | |
0110 665G000 50.000 EACH]| 1.50000 75.00] 3.00000 150.00] 7.35000 367.50
Sand Bags | | |
0120 665J000 300.000 LF | 4.00000 1200.00] 7.00000 2100.00] 8.50000 2550.00
Silt Fence, Type A | | |
0130 680A000 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00| 15000.00000 15000.00
Engineering Controls | | |
0140 740B00O 45.000 SQFT| 12.00000 540.00] 8.00000 360.00| 15.00000 675.00
Construction Signs | | |
0150 740F002 4.000 EACH] 300.00000 1200.00] 250.00000 1000.00| 750.00000 3000.00
Barricades, Type III | | |
0160 740I005 2.000 EACH| 300.00000 600.00| 350.00000 700.00| 1000.00000 2000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 126,925.88]| 134,738.00] S 270,169.58
—————————————————————————————————————————— e
CONTRACT TOTALS | S 126,925.88| 134,738.00]| S 270,169.58




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20030822028 COUNTIES : COOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1900(201)
for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#89

over Harold Creek south of Kellyton. Length - 0.003 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23044 WARE CONSTRUCTION CO., INC. $ 67,278.26 100.0000%
2 08017 H & L CONSTRUCTION, INC. $ 89,784.40 133.4523%
3 23071 WARRIOR CONSTRUCTORS, INC. S 174,981.20 260.0858%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20030822028 COUNTIES COOSA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 23044 | ( 2 ) 08017 | ( 3 ) 23071
| WARE CONSTRUCTION CO., INC. |H & L CONSTRUCTION, INC. |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 4500.00000 4500.00] 5000.00000 5000.00| 60000.00000 60000.00
Removal Of 0ld Bridge, Station 2+19.00 | | |
0020 214A000 180.000 CUYD| 10.00000 1800.00] 25.00000 4500.00| 10.00000 1800.00
Structure Excavation | | |
0030 214B0O01 120.000 CUYD| 18.00000 2160.00 | 35.00000 4200.00| 30.00000 3600.00
Foundation Backfill, Commercial | | |
0040 502A000 15788.000 LB | 0.52000 8209.76| 0.55000 8683.40| 0.65000 10262.20
Steel Reinforcement | | |
0050 524A011 101.000 CUYD| 345.00000 34845.00| 520.00000 52520.00| 575.00000 58075.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 7000.00000 7000.00] 5000.00000 5000.00| 16200.00000 16200.00
Mobilization | |
0070 610C001 46.000 TON | 20.00000 920.00] 30.00000 1380.00| 35.00000 1610.00
Loose Riprap, Class 2 | | |
0080 610D000 46.000 SQYD| 2.25000 103.50] 3.50000 161.00] 4.00000 184.00
Filter Blanket | | |
0090 665F000 40.000 EACH]| 3.00000 120.00] 4.50000 180.00] 10.00000 400.00
Hay Bales | \ |
0100 665J000 400.000 LF | 4.00000 1600.00] 6.00000 2400.00]| 8.25000 3300.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1500.00000 1500.00] 1000.00000 1000.00| 10000.00000 10000.00
Engineering Controls | | |
0120 740B00O 170.000 SQFT| 12.00000 2040.00 | 8.00000 1360.00| 15.00000 2550.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 235.00000 1880.00] 250.00000 2000.00]| 500.00000 4000.00
Barricades, Type III | \ |
0140 7401005 4.000 EACH] 150.00000 600.00| 350.00000 1400.00| 750.00000 3000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 67,278.26 | S 89,784.40] S 174,981.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 67,278.26| S 89,784.40] S 174,981.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20030822030 COUNTIES : FAYETTE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 05
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2900(205)

for constructing the Bridge Replacement (Precast) on
Hollingsworth Road over Luxapallila Creek Relief north of
Fayette. Length - 0.006 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16003 PHILLIPS CONTRACTING CO., INC. $ 112,909.50 100.0000%
2 23071 WARRIOR CONSTRUCTORS, INC. $ 119,854.00 106.1505%
3 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. S 121,935.00 107.9936%
4 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 130,548.00 115.6218%
5 02088 B & B ENGINEERING & DESIGN $ 134,981.00 119.5480%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 030 -2
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20030822030 COUNTIES : FAYETTE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 05

( 1 ) 16003 | ( 2 ) 23071
PHILLIPS CONTRACTING CO., I |WARRIOR CONSTRUCTORS, INC.
I

( 3 ) 20011
TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
|

0010 201A000 LUMP | 3000.00000 3000.00 2000.00000 2000.00 5000.00000 5000.00
Clearing & Grubbing (Approximately 2 |
ACRES) |

0020 206A000 LUMP | 1500.00000 1500.00 10250.00000 10250.00 5000.00000 5000.00
Removal Of 0ld Bridge, Station 3+12.09
TO STATION 3+37.56 |

0030 210A000 100.000 CUYD| 4.00000 400.00 6.00000 600.00 12.00000 1200.00
Unclassified Excavation |

0040 505M002 840.000 LF | 23.50000 19740.00 23.50000 19740.00 25.00000 21000.00
Steel Piling Furnished And Driven (HP |
12 x 53) |

0050 507A000 2.000 EACH| 2730.00000 5460.00 2500.00000 5000.00 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly |

0060 511A000 22.000 EACH] 69.00000 1518.00 80.00000 1760.00 75.00000 1650.00
Elastomeric Bearings, Type 1 |

0070 512A014 2.000 EACH| 3681.00000 7362.00 3500.00000 7000.00 3500.00000 7000.00

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

Precast Concrete Abutment Caps, 2'-0" | I |

Wide By 1'-8" Deep By 33'-0" Long | I |
0080 512C004 6.000 EACH] 3087.00000 18522.00| 3000.00000 18000.00] 3500.00000 21000.00

Precast Concrete Type 1 Span Section, | I |

3'-6" Wide By 1'-9" Deep By 34'-0" Long | I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

0090 512C007 2.000 EACH| 3322.00000 6644.00 3000.00000 6000.00 3200.00000 6400.00
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]

0100 512D002 2.000 EACH| 3412.00000 6824.00 3500.00000 7000.00 3200.00000 6400.00
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0110 512E000 16.000 EACH| 400.00000 6400.00 350.00000 5600.00 400.00000 6400.00
Precast Concrete Abutment Panels, Type |
Al |

0120 512F000 8.000 EACH] 540.00000 4320.00 450.00000 3600.00 500.00000 4000.00
Precast Concrete Wing Panels, Type Wl |

0130 512G000 4.000 EACH] 585.00000 2340.00 450.00000 1800.00 600.00000 2400.00
Precast Concrete Abutment Wing Cap Pane |

0140 600A000 LUMP | 6800.00000 6800.00 8000.00000 8000.00 1500.00000 1500.00
Mobilization |

0150 610C001 126.000 TON 27.50000 3465.00 27.00000 3402.00 25.00000 3150.00

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030822030 COUNTIES FAYETTE
LETTING DATE 08/22/03 10:00 AM DIVISION 05
| ( 1 ) 16003 | ( 2 ) 23071 | ( 3 ) 20011
|PHILLIPS CONTRACTING CO., I |WARRIOR CONSTRUCTORS, INC. | TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 610D003 89.000 SQYD| 3.00000 267.00| 3.00000 267.00| 5.00000 445.00
Filter Blanket, Geotextile | | |
0170 630C003 4.000 EACH] 1250.00000 5000.00| 1000.00000 4000.00| 1500.00000 6000.00
Guardrail End Anchor, Type 13 | \ |
0180 630C050 4.000 EACH] 1650.00000 6600.00| 1500.00000 6000.00] 1650.00000 6600.00
Guardrail End Anchor, Type 20 Series | | |
0190 665F000 50.000 EACH]| 5.00000 250.00| 8.00000 400.00| 10.00000 500.00
Hay Bales | | |
0200 665J000 500.000 LF | 4.00000 2000.00| 3.00000 1500.00] 10.00000 5000.00
Silt Fence, Type A | | |
0210 680A000 LUMP | 2000.00000 2000.00 | 1500.00000 1500.00| 2000.00000 2000.00
Engineering Controls | | |
0220 740B00O 109.000 SQFT| 7.50000 817.50] 15.00000 1635.00| 10.00000 1090.00
Construction Signs | | |
0230 740F002 8.000 EACH]| 160.00000 1280.00] 400.00000 3200.00| 250.00000 2000.00
Barricades, Type III | | |
0240 7401005 4.000 EACH] 100.00000 400.00] 400.00000 1600.00| 300.00000 1200.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 112,909.50] S 119,854.00] S 121,935.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 112,909.50] S 119,854.00] S 121,935.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 030 -4
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20030822030 COUNTIES : FAYETTE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 05

( 4 ) 18036 | ( 5 ) 02088
RILEY BRIDGE & ENGINEERING |B & B ENGINEERING & DESIGN

LINE NO / ITEM CODE / ALT I

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
|

0010 201A000 LUMP | 2000.00000 2000.00 5000.00000 5000.00
Clearing & Grubbing (Approximately 2 |
ACRES) |

0020 206A000 LUMP | 3000.00000 3000.00 7000.00000 7000.00
Removal Of 0ld Bridge, Station 3+12.09
TO STATION 3+37.56 |

0030 210A000 100.000 CUYD| 10.00000 1000.00 10.00000 1000.00
Unclassified Excavation |

0040 505M002 840.000 LF | 24.00000 20160.00 25.00000 21000.00
Steel Piling Furnished And Driven (HP |
12 x 53) |

0050 507A000 2.000 EACH| 1750.00000 3500.00 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly |

0060 511A000 22.000 EACH] 60.00000 1320.00 70.00000 1540.00
Elastomeric Bearings, Type 1 |

0070 512A014 2.000 EACH| 2800.00000 5600.00 3200.00000 6400.00

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

Precast Concrete Abutment Caps, 2'-0" | I |
Wide By 1'-8" Deep By 33'-0" Long | I |
0080 512C004 6.000 EACH] 2800.00000 16800.00| 3000.00000 18000.00]
Precast Concrete Type 1 Span Section, | I |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | I |
I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

0090 512C007 2.000 EACH| 3050.00000 6100.00 3200.00000 6400.00
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]

0100 512D002 2.000 EACH| 3100.00000 6200.00 3000.00000 6000.00
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0110 512E000 16.000 EACH| 275.00000 4400.00 400.00000 6400.00
Precast Concrete Abutment Panels, Type |
Al |

0120 512F000 8.000 EACH] 450.00000 3600.00 450.00000 3600.00
Precast Concrete Wing Panels, Type Wl |

0130 512G000 4.000 EACH] 500.00000 2000.00 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane |

0140 600A000 LUMP | 25000.00000 25000.00 20000.00000 20000.00
Mobilization |

0150 610C001 126.000 TON 22.00000 2772.00 25.00000 3150.00

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 030 -5
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030822030 COUNTIES FAYETTE
LETTING DATE 08/22/03 10:00 AM DIVISION 05
| ( 4 ) 18036 | ( 5 ) 02088 | ( )
|RILEY BRIDGE & ENGINEERING |B & B ENGINEERING & DESIGN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 610D003 89.000 SQYD| 4.00000 356.00] 4.00000 356.00|
Filter Blanket, Geotextile | | |
0170 630C003 4.000 EACH] 1400.00000 5600.00| 1500.00000 6000.00]
Guardrail End Anchor, Type 13 | \ |
0180 630C050 4.000 EACH] 1650.00000 6600.00| 1500.00000 6000.00]
Guardrail End Anchor, Type 20 Series | | |
0190 665F000 50.000 EACH]| 5.00000 250.00| 6.00000 300.00|
Hay Bales | | |
0200 665J000 500.000 LF | 4.00000 2000.00| 6.00000 3000.00|
Silt Fence, Type A | | |
0210 680A000 LUMP | 6000.00000 6000.00| 1000.00000 1000.00|
Engineering Controls | | |
0220 740B00O 109.000 SQFT| 10.00000 1090.00] 15.00000 1635.00|
Construction Signs | | |
0230 740F002 8.000 EACH]| 500.00000 4000.00] 400.00000 3200.00|
Barricades, Type III | | |
0240 7401005 4.000 EACH] 300.00000 1200.00] 250.00000 1000.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 130,548.00] S 134,981.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 130,548.00] S 134,981.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20030822031 COUNTIES : MORGAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5200(213)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#1296 (Apple Grove Road) at Kennedy Creek
east of Eva. Length 0.090 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02011 BROOKS & SON CONSTRUCTION $ 134,945.30 100.0000%

2 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 160,634.24 119.0366%



Improved Bituminous Concrete Binder
Layer,

1" Maximum Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030822031 COUNTIES MORGAN
LETTING DATE 08/22/03 10:00 AM DIVISION 01
| ( 1 ) 02011 | ( 2 ) 03071 | ( )
|BROOKS & SON CONSTRUCTION |CHRISTOPHER PLUMBING & ELEC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 1000.00000 1000.00] 8500.00000 8500.00]
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ |
0020 206A000 LUMP | 1200.00000 1200.00] 12000.00000 12000.00|
Removal Of 0Old Bridge, Station 3+98.8 | | |
TO STA 4+20.8 | \ |
0030 206D000O 30.000 LF | 20.00000 600.00| 10.00000 300.00|
Removing Pipe | \ |
0040 210A000 260.000 CUYD] 6.50000 1690.00] 11.20000 2912.00]|
Unclassified Excavation | \ |
0050 210D001 1179.000 CUYD] 8.50000 10021.50]| 10.20000 12025.80|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0060 214A000 594.000 CUYD]| 10.00000 5940.00 | 12.00000 7128.00|
Structure Excavation | | |
0070 214B001 131.000 CUYD] 18.00000 2358.00| 18.00000 2358.00|
Foundation Backfill, Commercial | | |
0080 230A000 5.000 RBST| 300.00000 1500.00] 580.00000 2900.00|
Roadbed Processing | | |
0090 301A004 427.000 SQYD| 3.80000 1622.60] 3.75000 1601.25]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0100 301A012 1584.000 SQYD] 5.80000 9187.20| 5.10000 8078.40]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 1120.000 SQYD]| 0.90000 1008.00] 1.20000 1344.00]
Bituminous Treatment A | | |
0120 405A000 34.000 GAL | 3.50000 119.00] 1.50000 51.00|
Tack Coat | | |
0130 429A201 80.000 TON | 48.00000 3840.00] 56.00000 4480.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0140 429B201 160.000 TON | 46.00000 7360.00| 54.00000 8640.00]
| \ |
| \ |
| \ |

ESAL Range A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20030822031 COUNTIES MORGAN
LETTING DATE 08/22/03 10:00 AM DIVISION 01
| ( 1 ) 02011 | ( 2 ) 03071 | ( )
|BROOKS & SON CONSTRUCTION | CHRISTOPHER PLUMBING & ELEC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 502A000 27624.000 1B | 0.50000 13812.00| 0.48000 13259.52]
Steel Reinforcement | \ |
0160 524A011 158.000 CUYD| 280.00000 44240.00 | 300.00000 47400.00]
Culvert Concrete (Cast In Place) | | |
0170 535A080 48.000 LF | 38.00000 1824.00| 23.00000 1104.00]
18" Side Drain Pipe (Class 3 R.C.) | \
0180 600A000 LUMP | 8000.00000 8000.00| 5000.00000 5000.00]
Mobilization | \
0190 610C001 112.000 TON | 28.00000 3136.00] 25.00000 2800.00]
Loose Riprap, Class 2 | \ |
0200 610D00O 121.000 SQYD] 4.00000 484.00| 2.75000 332.75|
Filter Blanket | | |
0210 619A126 1.000 EACH] 1000.00000 1000.00]| 555.00000 555.00]
18" Side Drain Pipe End Treatment, | \
Class 2 | \ |
0220 650A000 124.000 CUYD] 9.00000 1116.00] 9.23000 1144.52]
Topsoil | | |
0230 652A053 1.000 ACRE] 9.00000 9.00] 1000.00000 1000.00]
Seeding (Mix 1E) | | |
0240 656A001 1.000 ACRE] 950.00000 950.00| 1000.00000 1000.00|
Mulching, Class A, Type 2 | | |
0250 665F000 50.000 EACH] 5.00000 250.00| 4.00000 200.00]
Hay Bales | | |
0260 665J000 100.000 LF | 5.00000 500.00] 4.25000 425.00|
Silt Fence, Type A | \ |
0270 680A000 LUMP | 3000.00000 3000.00| 4000.00000 4000.00]
Engineering Controls | \ |
0280 701A031 1.000 MILE] 1800.00000 1800.00] 1725.00000 1725.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0290 701A035 1.000 MILE] 1800.00000 1800.00] 1725.00000 1725.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0300 701C001 1.000 MILE] 800.00000 800.00| 675.00000 675.00]
Solid Temporary Traffic Stripe | | |
0310 705A037 12.000 EACH| 12.00000 144.00] 7.25000 87.00|
Pavement Markers, Class A-H, Type 2-D | \ |
0320 740B00O 286.000 SQFT| 9.00000 2574.00| 10.50000 3003.00]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 8/22/03
PAGE : 031 -4

TABULATION OF BIDS
CALL ORDER : 031 CONTRACT ID : 20030822031 COUNTIES MORGAN
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01
| ( 1 ) 02011 | ( 2 ) 03071 | ( )
|BROOKS & SON CONSTRUCTION |CHRISTOPHER PLUMBING & ELEC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0330 740F002 8.000 EACH] 210.00000 1680.00] 260.00000 2080.00]
Barricades, Type III | \ |
0340 7401005 4.000 EACH] 95.00000 380.00] 200.00000 800.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 134,945.30] S 160,634.24| S 0.00
—————————————————————————————————————————— e B T T R
CONTRACT TOTALS | S 134,945.30] S 160,634.24| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20030822032 COUNTIES : ST. CLAIR
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-5803(200)

for constructing the Bridge Replacement (Precast) on C.R.#27
at Dry Creek southwest of Pell City. Length 0.012 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 244,290.00 100.0000%
2 23071 WARRIOR CONSTRUCTORS, INC. $ 245,857.50 100.6417%
3 07053 G & R PLANT MAINTENANCE, INC. $ 281,840.00 115.3711%



Precast Concrete Barrier Rail End |
34'-0" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030822032 COUNTIES : ST. CLAIR
LETTING DATE 08/22/03 10:00 AM DIVISION : 03
| ( 1 ) 01007 | ( 2 ) 23071 | ( 3 ) 07053
| ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |G & R PLANT MAINTENANCE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 15000.00000 15000.00] 75000.00000 75000.00| 30000.00000 30000.00
Removal Of 0ld Bridge, Station 5+23.28 | | |
0020 210A000 515.000 CUYD]| 10.00000 5150.00| 2.50000 1287.50| 10.00000 5150.00
Unclassified Excavation | | |
0030 502A000 55.000 LB | 2.00000 110.00] 5.00000 275.00| 15.00000 825.00
Steel Reinforcement | \ |
0040 505A032 1.000 EACH]| 2000.00000 2000.00| 500.00000 500.00| 3000.00000 3000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| 500.00000 500.00| 3000.00000 3000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M002 470.000 LF | 20.00000 9400.00| 23.00000 10810.00] 75.00000 35250.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 2.000 EACH| 2000.00000 4000.00] 2600.00000 5200.00| 1500.00000 3000.00
Wire Rope Abutment Anchor Assembly | \ |
0080 510A000 8.000 CUYD]| 300.00000 2400.00 | 250.00000 2000.00]| 600.00000 4800.00
Bridge Substructure Concrete, Class A | | |
0090 511A000 33.000 EACH] 150.00000 4950.00] 80.00000 2640.00] 75.00000 2475.00
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 1000.00000 2000.00| 4000.00000 8000.00| 3630.00000 7260.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 1.000 EACH] 4000.00000 4000.00] 4000.00000 4000.00]| 3800.00000 3800.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512C004 12.000 EACH]| 4000.00000 48000.00] 3500.00000 42000.00| 3580.00000 42960.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | | |
0130 512C007 4.000 EACH] 4000.00000 16000.00] 3500.00000 14000.00] 3620.00000 14480.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0140 512D002 4.000 EACH] 4000.00000 16000.00] 4000.00000 16000.00] 3610.00000 14440.00
\ I
\ |

Section,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 032 -3
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030822032 COUNTIES : ST. CLAIR
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
| ( 1 ) 01007 | ( 2 ) 23071 | ( 3 ) 07053
|ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC. |G & R PLANT MAINTENANCE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512E002 8.000 EACH]| 4000.00000 32000.00] 450.00000 3600.00| 1250.00000 10000.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0160 512F002 4.000 EACH] 4000.00000 16000.00] 750.00000 3000.00| 1400.00000 5600.00
Precast Concrete Wing Panels, Type W3 | | |
0170 512G000 4.000 EACH] 4000.00000 16000.00] 500.00000 2000.00]| 1460.00000 5840.00
Precast Concrete Abutment Wing Cap Pane | | |
0180 600A000 LUMP | 20000.00000 20000.00 | 20000.00000 20000.00| 50000.00000 50000.00
Mobilization | |
0190 610C001 260.000 TON | 20.00000 5200.00| 25.00000 6500.00] 30.00000 7800.00
Loose Riprap, Class 2 | \ |
0200 610D003 200.000 SQYD] 5.00000 1000.00] 3.00000 600.00] 10.00000 2000.00
Filter Blanket, Geotextile | | |
0210 630C003 4.000 EACH] 1150.00000 4600.00] 1000.00000 4000.00| 1440.00000 5760.00
Guardrail End Anchor, Type 13 | \ |
0220 630C050 4.000 EACH] 1325.00000 5300.00| 1500.00000 6000.00] 1660.00000 6640.00
Guardrail End Anchor, Type 20 Series | | |
0230 665F000 50.000 EACH] 5.00000 250.00| 8.00000 400.00| 10.00000 500.00
Hay Bales | | |
0240 6653000 280.000 LF | 10.00000 2800.00 | 8.00000 2240.00] 15.00000 4200.00
Silt Fence, Type A | | |
0250 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00]| 8000.00000 8000.00
Engineering Controls | \ |
0260 740B0O0O 287.000 SQFT| 10.00000 2870.00 | 15.00000 4305.00]| 10.00000 2870.00
Construction Signs | | |
0270 740F002 10.000 EACH]| 200.00000 2000.00 | 500.00000 5000.00| 200.00000 2000.00
Barricades, Type III | | |
0280 7401005 2.000 EACH| 130.00000 260.00| 500.00000 1000.00| 95.00000 190.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 244,290.00] S 245,857.50] S 281,840.00
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS $ 244,290.00 $ 245,857.50 $ 281,840.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20030822034 COUNTIES : WASHINGTON
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-6511(201)

for constructing the Bridge Replacement (Precast) on C.R.#4
at Bates Creek northwest of Fairford. Length 0.053 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION $ 534,236.18 100.0000%
2 06001 F & W CONSTRUCTION COMPANY, INC. $ 568,166.00 106.3511%
3 13099 MCINNIS, LLC $ 592,498.50 110.9057%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20030822034 COUNTIES WASHINGTON
LETTING DATE 08/22/03 10:00 AM DIVISION : 08
| ( 1 ) 13021 | ( 2 ) 06001 | ( 3 ) 13099
|MURPHREE BRIDGE CORPORATION |F & W CONSTRUCTION CO., INC |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 45000.00000 45000.00|] 134000.00000 134000.00] 55000.00000 55000.00
Removal Of 0Old Bridge, Station 10+00.00 | \ |
0020 502A000 287.000 LB | 2.00000 574.00| 1.00000 287.00| 1.00000 287.00
Steel Reinforcement | | |
0030 505M000 2160.000 LF | 20.00000 43200.00] 22.00000 47520.00| 25.00000 54000.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0040 505M002 200.000 LF | 25.00000 5000.00| 25.00000 5000.00| 35.00000 7000.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0050 507A000 2.000 EACH| 3000.00000 6000.00| 2000.00000 4000.00| 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly | | |
0060 510A000 48.000 CUYD]| 800.00000 38400.00] 350.00000 16800.00] 520.00000 24960.00
Bridge Substructure Concrete, Class A | | |
0070 511A000 99.000 EACH| 100.00000 9900.00| 60.00000 5940.00| 100.00000 9900.00
Elastomeric Bearings, Type 1 | | |
0080 512A014 2.000 EACH| 2700.00000 5400.00| 2500.00000 5000.00| 3100.00000 6200.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0090 512B004 7.000 EACH] 3165.00000 22155.00| 3000.00000 21000.00| 3400.00000 23800.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0100 512C004 48.000 EACH]| 3120.00000 149760.00] 2800.00000 134400.00] 3250.00000 156000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0110 512C007 16.000 EACH]| 3240.00000 51840.00] 3000.00000 48000.00| 3300.00000 52800.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0120 512D002 4.000 EACH] 3430.00000 13720.00] 3000.00000 12000.00] 3500.00000 14000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0130 512D005 12.000 EACH]| 3460.00000 41520.00] 3000.00000 36000.00| 3500.00000 42000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0140 512E002 12.000 EACH]| 350.00000 4200.00] 500.00000 6000.00] 500.00000 6000.00
Precast Concrete Abutment Panels, Type | | |
\ |

A3 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20030822034 COUNTIES WASHINGTON
LETTING DATE 08/22/03 10:00 AM DIVISION 08
| ( 1 ) 13021 | ( 2 ) 06001 | ( 3 ) 13099
|MURPHREE BRIDGE CORPORATION |F & W CONSTRUCTION CO., INC |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512F002 6.000 EACH| 620.00000 3720.00| 500.00000 3000.00| 750.00000 4500.00
Precast Concrete Wing Panels, Type W3 | | |
0160 512G000 4.000 EACH] 390.00000 1560.00] 500.00000 2000.00] 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0170 600A000 LUMP | 54239.43000 54239.43| 50000.00000 50000.00| 60000.00000 60000.00
Mobilization | |
0180 610C001 425.000 TON | 30.00000 12750.00] 33.00000 14025.00] 30.00000 12750.00
Loose Riprap, Class 2 | \ |
0190 610D003 475.000 SQYD| 2.00000 950.00| 3.50000 1662.50| 2.60000 1235.00
Filter Blanket, Geotextile | | |
0200 630C003 4.000 EACH] 950.00000 3800.00 | 1200.00000 4800.00| 1000.00000 4000.00
Guardrail End Anchor, Type 13 | \ |
0210 630C070 4.000 EACH] 1200.00000 4800.00] 1600.00000 6400.00] 1375.00000 5500.00
Guardrail End Anchor, Type 10 Series | | |
0220 665F000 50.000 EACH]| 6.25000 312.50] 5.00000 250.00| 5.00000 250.00
Hay Bales | | |
0230 665J000 525.000 LF | 3.20000 1680.00] 3.50000 1837.50| 6.50000 3412.50
Silt Fence, Type A | | |
0240 680A000 LUMP | 10000.00000 10000.00] 2000.00000 2000.00]| 35000.00000 35000.00
Engineering Controls | \ |
0250 740B00O 237.000 SQFT| 8.25000 1955.25] 12.00000 2844.00]| 12.00000 2844.00
Construction Signs | | |
0260 740F002 8.000 EACH]| 150.00000 1200.00] 250.00000 2000.00]| 300.00000 2400.00
Barricades, Type III | | |
0270 7401005 4.000 EACH] 150.00000 600.00| 350.00000 1400.00| 165.00000 660.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 534,236.18]| S 568,166.00] S 592,498.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 534,236.18] S 568,166.00] S 592,498.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20030822051 COUNTIES : MARSHALL
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-048-075-003

for constructing the Widening, Resurfacing and Traffic
Stripe (Turn Lane) on S.R.#75 in Douglas.
Length - 0.378 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 175,610.11 100.0000%

2 18037 REED CONTRACTING SERVICES, INC. $ 223,261.40 127.1347%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 051 -2
TABULATION OF BIDS

CALL ORDER : 051 CONTRACT ID : 20030822051 COUNTIES : MARSHALL
LETTING DATE : 08/22/03 10:00 AM DIVISION : 01
[ ( 1 ) 23009 | ( 2 ) 18037 ( )

|[WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Base
Layer, 1 1/2" Maximum Aggregate Size
Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 2500.00000 2500.00| 4240.00000 4240.00|
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206D000O 190.000 LF | 5.00000 950.00] 12.75000 2422.50|
Removing Pipe | \ |
0030 210A000 1039.000 CUYD] 5.65000 5870.35] 11.25000 11688.75]
Unclassified Excavation | | |
0040 210D001 1988.000 CUYD] 8.60000 17096.80 | 15.90000 31609.20]|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 214A000 30.000 CUYD| 20.00000 600.00| 8.45000 253.50|
Structure Excavation | \ |
0060 214B001 2.000 CUYD| 38.00000 76.00| 31.80000 63.60]
Foundation Backfill, Commercial | | |
0070 405A000 278.000 GAL | 2.90000 806.20| 3.50000 973.00]
Tack Coat | \ |
0080 424A360 403.000 TON | 39.48000 15910.44| 53.00000 21359.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424B651 225.000 TON | 34.16000 7686.00 | 49.75000 11193.75]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424B655 10.000 TON | 50.00000 500.00] 57.00000 570.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B657 10.000 TON | 50.00000 500.00] 60.00000 600.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1/2" Maximum | | |
Agggregate Size Mix, ESAL Range C/D | \ |
0120 424B682 322.000 TON | 34.16000 10999.52| 47.55000 15311.10]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0130 424C361 358.000 TON | 34.16000 12229.28| 43.00000 15394.00]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 051 -3
TABULATION OF BIDS
CALL ORDER 051 CONTRACT 1ID 20030822051 COUNTIES MARSHALL
LETTING DATE 08/22/03 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 18037 | ( )
|WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 530A001 4.000 LF | 70.00000 280.00 | 74.20000 296.80|
18" Roadway Pipe (Class 3 R.C.) | \
0150 530A004 24.000 LF | 52.60000 1262.40] 90.00000 2160.00|
36" Roadway Pipe (Class 3 R.C.) | \
0160 5302101 9.000 LF | 70.00000 630.00| 76.00000 684.00|
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0170 535A080 76.000 LF | 25.65000 1949.40]| 57.25000 4351.00]
18" Side Drain Pipe (Class 3 R.C.) | |
0180 600A000 LUMP | 40000.00000 40000.00 | 26730.00000 26730.00]
Mobilization | |
0190 614A000 1.000 CUYD| 600.00000 600.00| 555.00000 555.00|
Slope Paving | \
0200 619A002 1.000 EACH] 700.00000 700.00] 950.00000 950.00]|
18" Roadway Pipe End Treatment, Class 1 | | |
0210 619A005 1.000 EACH] 1000.00000 1000.00] 1750.00000 1750.00]
36" Roadway Pipe End Treatment, Class 1 | \ |
0220 619A101 4.000 EACH] 700.00000 2800.00] 950.00000 3800.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0230 620A000 1.000 CUYD| 1000.00000 1000.00] 450.00000 450.00 |
Minor Structure Concrete | \ |
0240 621A001 1.000 EACH] 1600.00000 1600.00| 1500.00000 1500.00]
Junction Boxes, Type 1, 2P Or 5 | \ |
0250 621B001 1.000 EACH] 400.00000 400.00] 325.00000 325.00|
Junction Box Units, Type 1, 2P Or 5 | \ |
0260 621C027 1.000 EACH] 1900.00000 1900.00] 1910.00000 1910.00]
Inlets, Type C | \ |
0270 621C145 1.000 EACH] 1700.00000 1700.00] 1300.00000 1300.00]
Inlets, Type Special Drop (Type 1) | \
0280 623C000 320.000 LF | 15.80000 5056.00] 14.00000 4480.00]
Combination Curb & Gutter, Type C | \ |
0290 650A000 600.000 CUYD| 7.48000 4488.00| 11.75000 7050.00]
Topsoil | \ |
0300 652A050 1.000 ACRE] 850.00000 850.00]| 1060.00000 1060.00]
Seeding (Mix 1A) | | |
0310 656A000 1.000 ACRE] 850.00000 850.00| 1060.00000 1060.00]
Mulching, Class A, Type 1 | \ |
0320 665F000 64.000 EACH| 8.00000 512.00] 8.50000 544.00|
\ |

Hay Bales



Class 4, Aluminum Flat Sign Panels 0.

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 051 -4
TABULATION OF BIDS
CALL ORDER 051 CONTRACT 1ID 20030822051 COUNTIES MARSHALL
LETTING DATE 08/22/03 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 18037 | ( )
|[WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0330 665I000 157.000 TON | 30.00000 4710.00| 19.90000 3124.30]
Temporary Riprap, Class 2 | \ |
0340 665J000 1480.000 LF | 2.50000 3700.00| 3.20000 4736.00]
Silt Fence, Type A | \ |
0350 680A000 LUMP | 4000.00000 4000.00]| 4240.00000 4240.00]
Engineering Controls | \ |
0360 701A028 1.000 MILE] 2000.00000 2000.00| 2332.00000 2332.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0370 701A046 1.000 MILE] 1000.00000 1000.00]| 1175.00000 1175.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0380 701A048 1.000 MILE] 2500.00000 2500.00| 2915.00000 2915.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0390 701B00S 225.000 LF | 1.00000 225.00] 1.25000 281.25]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0400 701C000 1.000 MILE] 600.00000 600.00| 700.00000 700.00]
Broken Temporary Traffic Stripe | \ |
0410 701C001 2.000 MILE| 600.00000 1200.00]| 700.00000 1400.00]
Solid Temporary Traffic Stripe | \ |
0420 703A002 1030.000 SQFT| 2.50000 2575.00] 3.25000 3347.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0430 703B002 124.000 SQFT| 3.50000 434.00]| 4.25000 527.00]
Traffic Control Legends, Class 2, Type | | |
0440 705A030 8.000 EACH] 5.75000 46.00| 9.00000 72.00|
Pavement Markers, Class A-H, Type 2-C | \ |
0450 705A032 100.000 EACH] 5.75000 575.00| 7.00000 700.00]
Pavement Markers, Class A-H, Type 1-B | | |
0460 705A037 41.000 EACH| 5.75000 235.75]| 7.00000 287.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0470 705A038 56.000 EACH] 5.75000 322.00] 7.00000 392.00]
Pavement Markers, Class A-H, Type 2-E | | |
0480 710A115 19.000 SQFT| 13.65000 259.35| 33.25000 631.75]
\ I
\ I
\ |

|
08" Thick Or Steel Flat Sign Panels 14 |
|

Gauge (Type III Or Type IV Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 051 -5
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030822051 COUNTIES MARSHALL
LETTING DATE 08/22/03 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 18037 | ( )
|WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 710Al126 8.000 SQFT| 16.80000 134.40] 38.95000 311.60|
Class 8, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0500 710B0O01 36.000 LF | 5.00000 180.00] 14.55000 523.80|
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0510 740B00O 352.000 SQFT| 7.61000 2678.72| 18.00000 6336.00]
Construction Signs | | |
0520 740D000 50.000 EACH] 55.65000 2782.50| 68.90000 3445.00|
Channelizing Drums | \ |
0530 7400000 1.000 EACH] 150.00000 150.00] 3850.00000 3850.00|
Pilot Car | | |
0540 745A000 200.000 HOUR| 10.00000 2000.00| 26.50000 5300.00|
Uniformed Police Officer | | |
SECTION TOTALS | $ 175,610.11| $ 223,261.40]| $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 175,610.11| S 223,261.40] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 052 -1

VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20030822052 COUNTIES : TALLADEGA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 04

CONTRACT TIME : 11/14/03 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-061-888-006

for constructing the Widening, Resurfacing and Traffic
Stripe (Including Slide Repair and Lighting Assembly
Removal) on C.R.#207 (Honda Drive) from S.R.#4 (U.S.#78) at
Embry Crossroads to the new truck entrance at the Honda
plant. Length 0.762 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 885,320.80 100.0000%



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
ESAL Range E

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER : 052 CONTRACT 1ID 20030822052 COUNTIES TALLADEGA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 18037 | (
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TOTAL
| \ |
0010 206D001 276.000 LF | 2.20000 607.20] |
Removing Guardrail | | |
0020 206E008 2.000 EACH| 99.75000 199.50] |
Removing Guardrail End Anchor (All Type | \ |
0030 206E053 10.000 EACH| 525.00000 5250.00] |
Removing Luminaire Assembly | \ |
0040 210A000 1925.000 CUYD] 15.70000 30222.50| |
Unclassified Excavation | \ |
0050 210D001 772.000 CUYD| 25.97000 20048.84| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0060 405A000 2250.000 GAL | 1.10000 2475.00 | |
Tack Coat | \ |
0070 408A051 814.000 SQYD] 8.28000 6739.92| |
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0080 408A052 2137.000 SQYD| 3.59000 7671.83] |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0090 410B0O0O 1.000 EACH] 1668.00000 1668.00| |
State Furnished Profilograph | \ |
0100 410H000 1.000 EACH] 9302.00000 9302.00| |
Material Remixing Device | \ |
0110 423A003 2356.000 TON | 53.08000 125056.48| |
Stone Matrix Asphalt Wearing Layer, | \
1/2" Maximum Aggregate Size | \ |
0120 423B001 4043.000 TON | 45.65000 184562.95]| |
Stone Matrix Asphalt Binder Layer, 1.0" | \ |
Maximum Aggregate Size | | |
0130 424A286 25.000 TON | 47.76000 1194.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0140 424B581 1436.000 TON | 41.09000 59005.24 | |
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20030822052 COUNTIES TALLADEGA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 18037 | ( )
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 424B582 960.000 TON | 41.05000 39408.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0160 424B585 264.000 TON | 81.27000 21455.28]| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0170 530A002 40.000 LF | 77.03000 3081.20] |
24" Roadway Pipe (Class 3 R.C.) | \ |
0180 600A000 LUMP| 187698.00000 187698.00| |
Mobilization | |
0190 606A000 1000.000 LF | 9.19000 9190.00| |
6" Underdrain Pipe | \ |
0200 619A003 1.000 EACH] 1753.51000 1753.51| |
24" Roadway Pipe End Treatment, Class 1 | \ |
0210 621A000 1.000 EACH] 2637.10000 2637.10] |
Junction Boxes, Type 1, 1P Or 5 | \ |
0220 630A001 376.000 LF | 13.13000 4936.88| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0230 630C003 1.000 EACH] 1344.00000 1344.00] |
Guardrail End Anchor, Type 13 | \ |
0240 630C070 1.000 EACH] 1312.50000 1312.50] |
Guardrail End Anchor, Type 10 Series | \ |
0250 650A000 1443.000 CUYD] 15.09000 21774.87| |
Topsoil | \ |
0260 654A001 1500.000 SQYD| 4.20000 6300.00| |
Solid Sodding (Bermuda) | \ |
0270 658A001 1.000 ACRE] 1575.00000 1575.00]| |
Hydro-Seeding & Mulching (Mix 1E) | \
0280 665F000 50.000 EACH| 8.40000 420.00] |
Hay Bales | \ |
0290 665J000 2969.000 LF | 5.45000 16181.05] |
Silt Fence, Type A | \ |
0300 701A028 4.000 MILE]| 1575.00000 6300.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0310 701A032 1.000 MILE] 1575.00000 1575.00]| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |



Galvanized Steel)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 052 -4
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20030822052 COUNTIES TALLADEGA
LETTING DATE 08/22/03 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 18037 | ( )
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 701A041 2.000 MILE| 1013.25000 2026.50] |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0330 701A046 2.000 MILE| 1013.25000 2026.50] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0340 701A048 4.000 MILE] 1732.50000 6930.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0350 701B009 809.000 LF | 0.84000 679.56| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0360 701C000 7.000 MILE]| 577.50000 4042.50] |
Broken Temporary Traffic Stripe | \ |
0370 701C001 14.000 MILE| 682.50000 9555.00| |
Solid Temporary Traffic Stripe | \ |
0380 703A002 19466.000 SQFT| 2.63000 51195.58]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0390 703B002 68.000 SQFT| 3.68000 250.24 |
Traffic Control Legends, Class 2, Type | \ |
0400 703D002 68.000 SQFT| 1.58000 107.44|
Temporary Traffic Control Markings | | |
(Paint) | \ |
0410 705A030 4.000 EACH| 5.78000 23.12] |
Pavement Markers, Class A-H, Type 2-C | \ |
0420 705A031 100.000 EACH] 5.78000 578.00| |
Pavement Markers, Class A-H, Type 1-A | | |
0430 705A032 139.000 EACH] 5.78000 803.42| |
Pavement Markers, Class A-H, Type 1-B | \ |
0440 705A037 391.000 EACH| 5.78000 2259.98| |
Pavement Markers, Class A-H, Type 2-D | \ |
0450 705A038 70.000 EACH| 5.78000 404.60]| |
Pavement Markers, Class A-H, Type 2-E | \ |
0460 710A126 12.000 SQFT| 20.03000 240.36| |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
0470 710B0O01 24.000 LF | 8.90000 213.60| |
Roadway Sign Post (#3 "U" Channel | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 052 -5
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030822052 COUNTIES TALLADEGA
LETTING DATE 08/22/03 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 18037 | ( )
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 730H001 900.000 LF | 3.68000 3312.00| |
Loop Wire | | |
0490 7301001 1100.000 LF | 1.05000 1155.00] |
Loop Detector Lead-In-Cable | | |
0500 740B00O 631.000 SQFT| 7.80000 4921.80] |
Construction Signs | | |
0510 740D000 50.000 EACH]| 82.17000 4108.50] |
Channelizing Drums | | |
0520 740E000 125.000 EACH| 13.01000 1626.25| |
Cones (36 Inches High) | | |
0530 740M001 125.000 EACH| 12.92000 1615.00] |
Ballast For Cone | | |
0540 741C010 2.000 EACH| 3150.00000 6300.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 885,320.80] S 0.00] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 885,320.80] S 223,261.40] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20030822054 COUNTIES : CLARKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-408-134-012-310

for constructing the Turn Lane (Grade, Drainage and
Pavement) on S.R.#12 (U.S.#84) at C.R.#18 in Grove Hill.
Length 0.379 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 419,997.45 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC S 421,283.35 100.3062%
3 20021 C. THORNTON, INC. S 427,156.01 101.7044%
4 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. S 480,087.35 114.3072%
5 20023 TEN-T CORPORATION S 483,961.30 115.2296%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 054 -2
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20030822054 COUNTIES : CLARKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08

( 1 ) 23011 | ( 2 ) 13008
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
\

( 3 ) 20021
C. THORNTON, INC.
LINE NO / ITEM CODE / ALT

Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 2204.82000 2204.82| 6300.00000 6300.00 | 5000.00000 5000.00
Clearing & Grubbing (Approximately 6 | \
ACRES) | \ |
0020 206D000 264.000 LF | 8.45000 2230.80] 9.85000 2600.40] 5.00000 1320.00
Removing Pipe | \ |
0030 210A000 3141.000 CUYD]| 5.84000 18343.44| 5.70000 17903.70] 4.82000 15139.62
Unclassified Excavation | \ |
0040 210D00O 1724.000 CUYD| 8.28000 14274.72| 7.05000 12154.20] 5.75000 9913.00
Borrow Excavation | \ |
0050 210D011 725.000 CUYD]| 8.28000 6003.00| 11.70000 8482.50] 6.25000 4531.25
Borrow Excavation (A-4 or Better) | \ |
0060 214A000 27.000 CUYD] 25.94000 700.38] 17.50000 472.50] 10.00000 270.00
Structure Excavation | \ |
0070 401A047 3245.000 SQYD| 0.56000 1817.20]| 0.50000 1622.50] 0.50000 1622.50
Bituminous Treatment A, MC-70 | \ |
0080 405A000 552.000 GAL | 1.17000 645.84 | 0.90000 496.80] 1.82000 1004.64
Tack Coat | ‘ |
0090 424A360 573.000 TON | 48.25000 27647.25]| 40.50000 23206.50| 45.00000 25785.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424A366 400.000 TON | 43.71000 17484.00| 40.50000 16200.00] 47.50000 19000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B651 406.000 TON | 42.98000 17449.88| 37.80000 15346.80] 45.00000 18270.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0120 424B655 25.000 TON | 86.73000 2168.25] 40.50000 1012.50] 48.00000 1200.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B659 1703.000 TON | 42.45000 72292 .35| 36.00000 61308.00] 46.50000 79189.50
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 054 -3
TABULATION OF BIDS
CALL ORDER 054 CONTRACT ID 20030822054 COUNTIES CLARKE
LETTING DATE 08/22/03 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 13008 | ( 3 ) 20021
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 424C360 1025.000 TON | 41.19000 42219.75] 37.00000 37925.00| 44.00000 45100.00
Superpave Bituminous Concrete Base | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0150 428B000 3900.000 LF | 0.11000 429.00] 0.15000 585.00| 0.20000 780.00
Scoring Bituminous Pavement Surface By | | |
Rolling | | |
0160 430B0O0O 100.000 TON | 23.82000 2382.00| 24.00000 2400.00] 32.50000 3250.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0170 530A101 58.000 LF | 30.28000 1756.24 | 40.00000 2320.00] 40.00000 2320.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0180 535A080 494.000 LF | 16.64000 8220.16| 20.00000 9880.00] 35.00000 17290.00
18" Side Drain Pipe (Class 3 R.C.) | |
0190 535B088 56.000 LF | 26.71000 1495.76| 35.00000 1960.00| 48.00000 2688.00
22" Span, 14" Rise Side Drain Pipe | |
(Class 3 R.C.) | | |
0200 600A000 LUMP | 40196.97000 40196.97| 48000.00000 48000.00| 52000.00000 52000.00
Mobilization | |
0210 614A000 164.000 CUYD| 259.65000 42582.60| 365.00000 59860.00| 225.00000 36900.00
Slope Paving | |
0220 619A002 3.000 EACH] 432.75000 1298.25| 495.00000 1485.00| 375.00000 1125.00
18" Roadway Pipe End Treatment, Class 1 | | |
0230 619A101 16.000 EACH]| 634.69000 10155.04 | 520.00000 8320.00| 550.00000 8800.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0240 619B116 2.000 EACH| 519.29000 1038.58| 2300.00000 4600.00| 450.00000 900.00
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0250 620A000 1.000 CUYD]| 692.39000 692.39] 2300.00000 2300.00]| 600.00000 600.00
Minor Structure Concrete | | |
0260 621C027 1.000 EACH] 2192.57000 2192.57| 4000.00000 4000.00]| 1900.00000 1900.00
Inlets, Type C | | |
0270 650A000 100.000 CUYD| 17.43000 1743.00] 11.50000 1150.00]| 11.05000 1105.00
Topsoil | | |
0280 650B000 2041.000 CUYD]| 5.45000 11123.45] 2.80000 5714.80| 6.25000 12756.25
Topsoil From Stockpiles | | |
0290 652A057 3.000 ACRE] 576.99000 1730.97| 530.00000 1590.00| 600.00000 1800.00
\ |

Seeding (Mix 3A) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 054 -4
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20030822054 COUNTIES CLARKE
LETTING DATE 08/22/03 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 13008 | ( 3 ) 20021
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 652B055 3.000 ACRE| 461.59000 1384.77| 530.00000 1590.00] 600.00000 1800.00
Temporary Seeding (Mix 3AT) | \ |
0310 654A003 1901.000 SQYD] 3.57000 6786.57| 3.85000 7318.85] 4.75000 9029.75
Solid Sodding (Centipede) | \ |
0320 656A000 6.000 ACRE] 576.99000 3461.94| 475.00000 2850.00] 600.00000 3600.00
Mulching, Class A, Type 1 | \ |
0330 665F000 1750.000 EACH] 4.91000 8592.50] 4.65000 8137.50] 5.00000 8750.00
Hay Bales | \ |
0340 665J000 2250.000 LF | 2.87000 6457.50| 2.60000 5850.00 | 2.10000 4725.00
Silt Fence, Type A | \ |
0350 665K000 40.000 cCuUYD| 29.62000 1184.80] 6.00000 240.00| 4.00000 160.00
Drainage Sump Excavation | | |
0360 680A000 LUMP | 3798.44000 3798.44| 3500.00000 3500.00] 2000.00000 2000.00
Engineering Controls | \ |
0370 701A028 2.000 MILE| 2307.97000 4615.94 | 2100.00000 4200.00] 1475.00000 2950.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0380 701A048 2.000 MILE| 2884.96000 5769.92| 2700.00000 5400.00] 1925.00000 3850.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0390 701B00S 610.000 LF | 1.15000 701.50] 1.10000 671.00] 0.75000 457.50
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0400 701C003 3.000 MILE] 576.99000 1730.97] 545.00000 1635.00] 625.00000 1875.00
Solid Temporary Traffic Stripe (Paint) | \ |
0410 703A002 3459.000 SQFT| 2.60000 8993.40| 2.45000 8474.55] 1.85000 6399.15
Traffic Control Markings, Class 2, Type | | |
A | \ |
0420 703B002 68.000 SQFT| 3.75000 255.00| 3.50000 238.00] 2.45000 166.60
Traffic Control Legends, Class 2, Type | \ |
0430 703D002 1040.000 SQFT| 1.50000 1560.00] 1.40000 1456.00] 1.45000 1508.00
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0440 705A030 20.000 EACH] 6.06000 121.20] 5.75000 115.00] 5.95000 119.00
Pavement Markers, Class A-H, Type 2-C | | |
0450 705A031 76.000 EACH| 6.06000 460.56| 5.75000 437.00| 5.95000 452.20
Pavement Markers, Class A-H, Type 1-A | | |
0460 705A032 232.000 EACH| 6.06000 1405.92| 5.75000 1334.00] 5.95000 1380.40
\ |

Pavement Markers, Class A-H, Type 1-B |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 054 -5
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20030822054 COUNTIES : CLARKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08
[ ( 1 ) 23011 | ( 2 ) 13008 3 ) 20021

(
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |C. THORNTON, INC.

LINE NO / ITEM CODE / ALT | \

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0470 705A037 31.000 EACH| 6.06000 187.86| 5.75000 178.25] 5.95000 184.45

Pavement Markers, Class A-H, Type 2-D | \ |
0480 705A038 116.000 EACH] 6.06000 702.96| 5.75000 667.00| 5.95000 690.20

Pavement Markers, Class A-H, Type 2-E | | |
0490 740B00O 532.000 SQFT| 10.72000 5703.04 | 10.00000 5320.00] 7.00000 3724.00

Construction Signs | \ |
0500 740D000O 75.000 EACH| 41.70000 3127.50] 25.00000 1875.00] 20.00000 1500.00

Channelizing Drums | \ |
0510 740E000 50.000 EACH] 5.96000 298.00| 7.00000 350.00] 5.00000 250.00

Cones (36 Inches High) | | |
0520 740M001 50.000 EACH| 3.57000 178.50] 5.00000 250.00] 0.50000 25.00

Ballast For Cone | \ |
SECTION TOTALS | $ 419,997.45]| $ 421,283.35] $ 427,156.01

—————————————————————————————————————————— e

CONTRACT TOTALS | S 419,997.45| $ 421,283.35| $ 427,156.01




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 054 -6
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20030822054 COUNTIES : CLARKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08

4 ) 23056

( 5 ) 20023
JOHN G. WALTON CONSTRUCTION

(
TEN-T CORPORATION
LINE NO / ITEM CODE / ALT

Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 28309.00000 28309.00| 50000.00000 50000.00 |
Clearing & Grubbing (Approximately 6 | \
ACRES) | \ |
0020 206D000 264.000 LF | 10.27000 2711.28] 9.25000 2442 .00
Removing Pipe | \ |
0030 210A000 3141.000 CUYD]| 7.02000 22049.82| 5.65000 17746.65]
Unclassified Excavation | \ |
0040 210D00O 1724.000 CUYD| 15.29000 26359.96| 7.50000 12930.00]
Borrow Excavation | \ |
0050 210D011 725.000 CUYD]| 15.40000 11165.00] 8.75000 6343.75|
Borrow Excavation (A-4 or Better) | \ |
0060 214A000 27.000 CUYD] 7.87000 212.49| 10.50000 283.50]
Structure Excavation | \ |
0070 401A047 3245.000 SQYD| 0.69000 2239.05] 0.80000 2596.00]
Bituminous Treatment A, MC-70 | \ |
0080 405A000 552.000 GAL | 1.15000 634.80| 1.00000 552.00]
Tack Coat | ‘ |
0090 424A360 573.000 TON | 46.00000 26358.00| 41.00000 23493.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424A366 400.000 TON | 46.00000 18400.00| 41.00000 16400.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B651 406.000 TON | 42.84000 17393.04| 38.50000 15631.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0120 424B655 25.000 TON | 86.25000 2156.25] 75.00000 1875.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B659 1703.000 TON | 40.25000 68545.75] 36.50000 62159.50]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 054 -7
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20030822054 COUNTIES CLARKE
LETTING DATE 08/22/03 10:00 AM DIVISION 08
| ( 4 ) 23056 | ( 5 ) 20023 | ( )
| JOHN G. WALTON CONSTRUCTION |TEN-T CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 424C360 1025.000 TON | 42.26000 43316.50| 37.90000 38847.50|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0150 428B000 3900.000 LF | 0.17000 663.00] 0.50000 1950.00]
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0160 430B00O 100.000 TON | 31.55000 3155.00] 29.50000 2950.00/|
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0170 530A101 58.000 LF | 31.34000 1817.72] 29.50000 1711.00]
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0180 535A080 494.000 LF | 26.29000 12987.26| 25.50000 12597.00]
18" Side Drain Pipe (Class 3 R.C.) | \
0190 535B088 56.000 LF | 35.30000 1976.80] 28.90000 1618.40]
22" Span, 14" Rise Side Drain Pipe | |
(Class 3 R.C.) | | |
0200 600A000 LUMP | 27211.00000 27211.00]| 35000.00000 35000.00 |
Mobilization | |
0210 614A000 164.000 CUYD] 258.75000 42435.00 | 350.00000 57400.00]
Slope Paving | \
0220 619A002 3.000 EACH] 431.25000 1293.75] 475.00000 1425.00]
18" Roadway Pipe End Treatment, Class 1 | | |
0230 619A101 16.000 EACH| 632.50000 10120.00| 425.00000 6800.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0240 619B116 2.000 EACH| 517.50000 1035.00] 900.00000 1800.00]
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0250 620A000 1.000 CUYD] 690.00000 690.00| 800.00000 800.00]
Minor Structure Concrete | \ |
0260 621C027 1.000 EACH] 2185.00000 2185.00] 2500.00000 2500.00/|
Inlets, Type C | \ |
0270 650A000 100.000 CUYD| 10.92000 1092.00]| 9.50000 950.00]
Topsoil | | |
0280 650B00O 2041.000 cCUYD| 8.54000 17430.14| 7.00000 14287.00 |
Topsoil From Stockpiles | \ |
0290 652A057 3.000 ACRE] 575.00000 1725.00] 550.00000 1650.00]
\ |

Seeding (Mix 3A) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 054 -8
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20030822054 COUNTIES CLARKE
LETTING DATE 08/22/03 10:00 AM DIVISION 08
| ( 4 ) 23056 | ( 5 ) 20023 | ( )
| JOHN G. WALTON CONSTRUCTION |TEN-T CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0300 652B055 3.000 ACRE| 460.00000 1380.00]| 500.00000 1500.00]
Temporary Seeding (Mix 3AT) | \ |
0310 654A003 1901.000 SQYD] 4.60000 8744.60| 6.50000 12356.50|
Solid Sodding (Centipede) | \ |
0320 656A000 6.000 ACRE] 690.00000 4140.00]| 550.00000 3300.00]
Mulching, Class A, Type 1 | \ |
0330 665F000 1750.000 EACH] 11.04000 19320.00| 6.25000 10937.50|
Hay Bales | \ |
0340 665J000 2250.000 LF | 3.90000 8775.00| 4.50000 10125.00]
Silt Fence, Type A | \ |
0350 665K000 40.000 CUYD| 13.29000 531.60]| 25.00000 1000.00]
Drainage Sump Excavation | | |
0360 680A000 LUMP | 3606.00000 3606.00] 15000.00000 15000.00]
Engineering Controls | \ |
0370 701A028 2.000 MILE| 1696.25000 3392.50] 1100.00000 2200.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0380 701A048 2.000 MILE| 2213.75000 4427.50]| 1100.00000 2200.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0390 701B00S 610.000 LF | 0.86000 524.60| 1.60000 976.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0400 701C003 3.000 MILE] 718.75000 2156.25| 500.00000 1500.00]
Solid Temporary Traffic Stripe (Paint) | \ |
0410 703A002 3459.000 SQFT| 2.13000 7367.67| 2.50000 8647.50]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0420 703B002 68.000 SQFT| 2.82000 191.76]| 2.50000 170.00]
Traffic Control Legends, Class 2, Type | \ |
0430 703D002 1040.000 SQFT| 1.67000 1736.80] 0.80000 832.00]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0440 705A030 20.000 EACH] 6.84000 136.80] 6.90000 138.00]
Pavement Markers, Class A-H, Type 2-C | | |
0450 705A031 76.000 EACH| 6.84000 519.84| 6.90000 524.40|
Pavement Markers, Class A-H, Type 1-A | | |
0460 705A032 232.000 EACH| 6.84000 1586.88]| 6.90000 1600.80]
\ |

Pavement Markers, Class A-H, Type 1-B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 054 -9
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20030822054 COUNTIES : CLARKE
LETTING DATE : 08/22/03 10:00 AM DIVISION : 08

4 ) 23056

( 5 ) 20023
JOHN G. WALTON CONSTRUCTION

(
TEN-T CORPORATION
LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0470 705A037 31.000 EACH| 6.84000 212.04 | 6.90000 213.90|
Pavement Markers, Class A-H, Type 2-D | | |
0480 705A038 116.000 EACH| 6.84000 793.44| 6.90000 800.40]
Pavement Markers, Class A-H, Type 2-E | | |
0490 740B00O 532.000 SQFT| 9.78000 5202.96| 18.00000 9576.00|
Construction Signs | | |
0500 740D000 75.000 EACH]| 114.48000 8586.00| 55.00000 4125.00|
Channelizing Drums | | |
0510 740E000 50.000 EACH] 21.74000 1087.00] 20.00000 1000.00|
Cones (36 Inches High) | | |
0520 740M001 50.000 EACH]| 0.01000 0.50] 10.00000 500.00]
Ballast For Cone | | |
SECTION TOTALS | S 480,087.35] S 483,961.30] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 480,087.35] S 483,961.30] S




8/22/03
056 -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER : 056 CONTRACT ID : 20030822056 COUNTIES : CONECUH
LETTING DATE : 08/22/03 10:00 AM DIVISION : 09
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-409-183-003-310
for constructing the Drainage Improvements on U.S.#31 from
MP 94.4 to MP 94.57 in Evergreen.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 18005 GRADY RALLS & SONS, INC. $ 186,612.80 100.0000%
2 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. S 188,549.96 101.0381%
3 20021 C. THORNTON, INC. $ 193,128.65 103.4916%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 056 -2
TABULATION OF BIDS
CALL ORDER 056 CONTRACT 1ID 20030822056 COUNTIES CONECUH
LETTING DATE 08/22/03 10:00 AM DIVISION 09
| ( 1 ) 18005 | ( 2 ) 23056 | ( 3 ) 20021
|GRADY RALLS & SONS, INC. | JOHN G. WALTON CONSTRUCTION |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TOTAL
| \ |
0010 206D00O0O 78.000 LF | 6.00000 468.00| 10.25000 799.50| 5.00000 390.00
Removing Pipe | | |
0020 206E001 2.000 EACH| 350.00000 700.00] 165.55000 331.10] 150.00000 300.00
Removing Inlets | \ |
0030 210A000 388.000 CUYD| 3.25000 1261.00] 25.33000 9828.04 | 6.00000 2328.00
Unclassified Excavation | \ |
0040 210D022 505.000 CUYD]| 8.00000 4040.00]| 14.63000 7388.15] 9.00000 4545.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | | |
0050 214A000 451.000 CUYD| 4.50000 2029.50] 4.90000 2209.90| 6.00000 2706.00
Structure Excavation | | |
0060 214B00O 201.000 CUYD| 30.00000 6030.00| 14.67000 2948.67| 10.00000 2010.00
Foundation Backfill, Local | \ |
0070 424A363 18.000 TON | 250.00000 4500.00] 163.30000 2939.40| 125.00000 2250.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B656 30.000 TON | 250.00000 7500.00| 150.49000 4514.70] 125.00000 3750.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 530A002 87.000 LF | 22.00000 1914.00] 50.71000 4411.77] 42.45000 3693.15
24" Roadway Pipe (Class 3 R.C.) | | |
0100 532A038 256.000 LF | 80.00000 20480.00| 210.66000 53928.96| 195.00000 49920.00
18" Slotted Drain Pipe (Curved Vane) | | |
0120 533A0098 486.000 LF | 16.75000 8140.50] 26.16000 12713.76| 35.00000 17010.00
18" Storm Sewer Pipe (Class 3 R.C.) | \
0130 600A000 LUMP | 15850.00000 15850.00] 10782.00000 10782.00] 20000.00000 20000.00
Mobilization | |
0140 610C001 5.000 TON | 40.00000 200.00| 48.96000 244.80| 45.00000 225.00
Loose Riprap, Class 2 | \ |
0150 610D003 3.000 SQYD]| 10.00000 30.00] 2.49000 7.47] 10.00000 30.00
Filter Blanket, Geotextile | | |
0160 614A000 8.000 CUYD| 265.00000 2120.00] 370.74000 2965.92| 285.00000 2280.00
Slope Paving | \
0170 619A002 3.000 EACH]| 385.00000 1155.00] 560.76000 1682.28] 395.00000 1185.00
18" Roadway Pipe End Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 056 -3
TABULATION OF BIDS
CALL ORDER 056 CONTRACT ID 20030822056 COUNTIES CONECUH
LETTING DATE 08/22/03 10:00 AM DIVISION 09
| ( 1 ) 18005 | ( 2 ) 23056 | ( 3 ) 20021
| GRADY RALLS & SONS, INC. | JOHN G. WALTON CONSTRUCTION |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 619A003 1.000 EACH]| 450.00000 450.00] 640.07000 640.07| 475.00000 475.00
24" Roadway Pipe End Treatment, Class 1 | | |
0190 620A000 1.000 CUYD]| 1200.00000 1200.00] 406.61000 406.61 | 600.00000 600.00
Minor Structure Concrete | | |
0200 621A000 12.000 EACH]| 3200.00000 38400.00] 1688.76000 20265.12| 2500.00000 30000.00
Junction Boxes, Type 1, 1P Or 5 | | |
0210 621B00O 7.000 EACH] 550.00000 3850.00 | 364.85000 2553.95] 400.00000 2800.00
Junction Box Units, Type 1, 1P Or 5 | | |
0220 621C001 14.000 EACH]| 2900.00000 40600.00] 1503.02000 21042.28| 1800.00000 25200.00
Inlets, Type B | \ |
0230 621C015 1.000 EACH] 2200.00000 2200.00 | 2231.03000 2231.03] 2000.00000 2000.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0240 621C017 1.000 EACH]| 2800.00000 2800.00 | 2411.93000 2411.93]| 2400.00000 2400.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0250 623B002 10.000 LF | 18.00000 180.00] 34.10000 341.00| 15.00000 150.00
Concrete Curb, Type A | | |
0260 650A000 100.000 CUYD| 12.00000 1200.00] 11.00000 1100.00| 15.00000 1500.00
Topsoil | | |
0270 654A001 549.000 SQYD| 4.00000 2196.00 | 4.60000 2525.40]| 5.00000 2745.00
Solid Sodding (Bermuda) | \ |
0280 659A000 228.000 SQYD] 2.10000 478.80| 3.33000 759.24 | 3.00000 684.00
Erosion Control Netting, Class A | | |
0290 665F000 276.000 EACH] 5.00000 1380.00] 10.51000 2900.76]| 5.00000 1380.00
Hay Bales | | |
0300 665G000 315.000 EACH| 4.00000 1260.00] 7.67000 2416.05]| 1.50000 472.50
Sand Bags | | |
0310 6651000 30.000 TON | 35.00000 1050.00] 33.29000 998.70| 30.00000 900.00
Temporary Riprap, Class 2 | \ |
0320 665L000 50.000 LF | 8.00000 400.00] 7.29000 364.50| 10.00000 500.00
Floating Basin Boom | | |
0330 740B00O 510.000 SQFT| 15.00000 7650.00] 8.05000 4105.50| 10.00000 5100.00
Construction Signs | | |
0340 740D000 100.000 EACH| 35.00000 3500.00| 50.60000 5060.00| 30.00000 3000.00
Channelizing Drums | | |
0350 740F002 4.000 EACH] 350.00000 1400.00] 182.85000 731.40| 150.00000 600.00
Barricades, Type III | | |
SECTION TOTALS | S 186,612.80] S 188,549.96]| S 193,128.65
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 186,612.80] S 188,549.96/| S 193,128.65




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20030822057 COUNTIES : TUSCALOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 05
CONTRACT TIME : 175 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-505-010-773-204

for constructing the Bridge Coating on the Hugh Thomas
Bridge on S.R.#13 (U.S.#43) at the Black Warrior River in

Tuscaloosa.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16046 P & H STUCCO & CONSTRUCTION, INC. $ 1,578,559.00 100.0000%
2 19087 S & D INDUSTRIAL PAINTING, INC. $ 1,597,866.50 101.2231%
3 16052 POSEIDON CONSTRUCTION, INC. $ 1,805,049.00 114.3479%
4 13090 M&J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. S 2,797,000.00 177.1869%
5 14010 NORTH STAR PAINTING COMPANY, INC. S 3,243,860.00 205.4950%
6 18053 ROYAL BRIDGE, INC. $ 3,798,000.00 240.5992%
7 22019 VIMAS PAINTING COMPANY, INC. $ 3,871,180.00 245.2351%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 057 -2
TABULATION OF BIDS

CALL ORDER : 057 CONTRACT ID : 20030822057 COUNTIES : TUSCALOOSA
LETTING DATE : 08/22/03 10:00 AM DIVISION : 05

) 16046

1 ) 19087
P & H STUCCO & CONSTRUCTION

( 2 3 ) 16052
S & D INDUSTRIAL PAINTING,

OSEIDON CONSTRUCTION, INC.

g~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 521B00O LUMP| 1565673.00000 1565673.00] 1565559.00000 1565559.00] 1783963.00000 1783963.00
Coating Existing Bridge At AT M.P. 195. | \ |
012 | | |
0020 600A000 LUMP | 10000.00000 10000.00] 30000.00000 30000.00| 20000.00000 20000.00
Mobilization | |
0030 740B0O0O 736.000 SQFT| 1.00000 736.00] 1.25000 920.00] 1.00000 736.00
Construction Signs | | |
0040 740D000 150.000 EACH| 1.00000 150.00] 1.25000 187.50] 1.00000 150.00
Channelizing Drums | \ |
0050 741cC010 2.000 EACH| 1000.00000 2000.00| 600.00000 1200.00| 100.00000 200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,578,559.00| $ 1,597,866.50] $ 1,805,049.00
—————————————————————————————————————————— o
| \ |

$ 1,578,559.00 $ 1,597,866.50 $ 1,805,049.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 057 -3
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20030822057 COUNTIES TUSCALOOSA
LETTING DATE 08/22/03 10:00 AM DIVISION 05
| ( 4 ) 13090 | ( 5 ) 14010 | ( 6 ) 18053
|[M&J CONSTRUCTION CO. OF PIN |NORTH STAR PAINTING CO., IN |ROYAL BRIDGE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 521B00O LUMP| 2745000.00000 2745000.00| 3200000.00000 3200000.00| 3412292.00000 3412292.00
Coating Existing Bridge At AT M.P. 195. | | |
012 | \ |
0020 600A000 LUMP | 34008.00000 34008.00] 30000.00000 30000.00| 370000.00000 370000.00
Mobilization | \
0030 740B0O0O 736.000 SQFT| 9.50000 6992.00| 10.00000 7360.00| 3.00000 2208.00
Construction Signs | | |
0040 740D000 150.000 EACH| 20.00000 3000.00| 30.00000 4500.00| 50.00000 7500.00
Channelizing Drums | \ |
0050 741cC010 2.000 EACH| 4000.00000 8000.00] 1000.00000 2000.00] 3000.00000 6000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 2,797,000.00| $ 3,243,860.00] $ 3,798,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 2,797,000.00| $ 3,243,860.00] $ 3,798,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 057 CONTRACT ID
LETTING DATE : 08/22/03 10:00 AM DIVISION

20030822057

05

COUNTIES : TUS

DATE : 8/22/03
PAGE : 057 -4

CALOOSA

| ( 7 ) 22019

\
|VIMAS PAINTING COMPANY, INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— B it
SECTION 0001 Total
| \
0010 521B00O LUMP| 3800000.00000 3800000.00]
Coating Existing Bridge At AT M.P. 195. | \
012 |
0020 600A000 LUMP | 50000.00000 50000.00]
Mobilization | \
0030 740B0O0O 736.000 SQFT| 5.00000 3680.00 |
Construction Signs | |
0040 740D000 150.000 EACH| 50.00000 7500.00]
Channelizing Drums | \
0050 741cC010 2.000 EACH| 5000.00000 10000.00]
Portable Sequential Arrow And Chevron | |
Sign Unit I \
SECTION TOTALS | $ 3,871,180.00|
—————————————————————————————————————————— B it
CONTRACT TOTALS | $ 3,871,180.00]

UNIT PRICE AMOUNT
|
|
[
|
|
|
|
|
|
|
[
|
|

$ 0.00]
____________________________ +
$ 0.00]

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03

PAGE : 058
VENDOR RANKING
CALL ORDER : 058 CONTRACT ID : 20030822058 COUNTIES : SHELBY
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : 99-803-595-290-301

for constructing the Resurfacing and Bridge Replacement

(Precast Bridge Culvert) on Peavine Road in Oak

Mountain State Park. Length - 3.800 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. S 389,432.37 100.0000%
2 18024 RACON, INC. S 404,587.50 103.8916%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 535,702.29 137.5598%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 058 -2
TABULATION OF BIDS

CALL ORDER : 058 CONTRACT ID : 20030822058 COUNTIES : SHELBY
LETTING DATE : 08/22/03 10:00 AM DIVISION : 03
| ( 1 ) 01087 | ( 2 ) 18024 | ( 3 ) 04013
| APAC-SOUTHEAST, INC. |RACON, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 4105.08000 4105.08 5000.00000 5000.00| 8492.26000 8492.26
Removal Of 0Old Bridge, Station | | |
0+76 (Approx. M.P.0.910 Peavine Road) | |
0020 210D001 300.000 CUYD| 22.04000 6612.00| 15.00000 4500.00| 19.60000 5880.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0030 214A000 177.000 CUYD| 5.33000 943.41 | 25.00000 4425.00| 23.52000 4163.04
Structure Excavation | | |
0040 214B0O01 18.000 CUYD]| 36.47000 656.46] 50.00000 900.00] 32.66000 587.88
Foundation Backfill, Commercial | | |
0050 230A000 164.000 RBST| 365.73000 59979.72| 50.00000 8200.00| 268.18000 43981.52
Roadbed Processing | \ |
0060 301A012 31726.000 SQYD| 5.16000 163706.16] 6.00000 190356.00] 7.11000 225571.86
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 31726.000 SQYD| 0.64000 20304.064 | 0.45000 14276.70] 0.45000 14276.70
Bituminous Treatment A | \ |
0080 401B107 31726.000 SQYD]| 1.92000 60913.92| 2.20000 69797.20]| 2.29000 72652.54
Bituminous Treatment KG (With Polymer | | |
Additive) | \ |
0090 401B108 6571.000 SQYD| 1.17000 7688.07| 1.35000 8870.85| 1.40000 9199.40
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0100 424A347 300.000 TON | 54.69000 16407.00] 50.00000 15000.00] 63.07000 18921.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0110 502A000 9295.000 LB | 0.21000 1951.95] 0.25000 2323.75]| 0.52000 4833.40
Steel Reinforcement | \ |
0120 524A011 7.000 CUYD] 772.50000 5407.50| 125.00000 875.00] 824.40000 5770.80
Culvert Concrete (Cast In Place) | | |
0130 524A012 48.000 CUYD]| 354.58000 17019.84| 878.00000 42144.00| 824.40000 39571.20
Culvert Concrete (Precast) | | |
0140 600A000 LUMP | 7110.90000 7110.90] 15000.00000 15000.00] 60000.00000 60000.00
Mobilization | |
0150 610C001 80.000 TON 31.91000 2552.80| 35.00000 2800.00]| 39.20000 3136.00
\ |

|
Loose Riprap, Class 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 058 -3
TABULATION OF BIDS
CALL ORDER 058 CONTRACT ID 20030822058 COUNTIES SHELBY
LETTING DATE 08/22/03 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 18024 | ( 3 ) 04013
| APAC-SOUTHEAST, INC. |RACON, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 610D000 40.000 SQYD| 26.02000 1040.80] 3.40000 136.00] 13.07000 522.80
Filter Blanket | | |
0170 630A001 63.000 LF | 27.30000 1719.90] 20.00000 1260.00| 22.21000 1399.23
Steel Beam Guardrail, Class A, Type 2 | \ |
0180 630C070 2.000 EACH| 1287.50000 2575.00| 1750.00000 3500.00| 1959.75000 3919.50
Guardrail End Anchor, Type 10 Series | | |
0190 665F000 50.000 EACH]| 13.91000 695.50] 5.00000 250.00| 13.06000 653.00
Hay Bales | | |
0200 665J000 150.000 LF | 5.06000 759.00] 5.00000 750.00| 13.06000 1959.00
Silt Fence, Type A | | |
0210 680A000 LUMP | 3605.00000 3605.00| 10000.00000 10000.00] 5226.01000 5226.01
Engineering Controls | | |
0220 740B00O 207.000 SQFT| 7.64000 1581.48]| 9.00000 1863.00| 10.45000 2163.15
Construction Signs | | |
0230 740F002 8.000 EACH]| 163.77000 1310.16] 175.00000 1400.00| 222.10000 1776.80
Barricades, Type III | | |
0240 7401005 8.000 EACH]| 98.26000 786.08| 120.00000 960.00| 130.65000 1045.20
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 389,432.37] S 404,587.50] S 535,702.29
—————————————————————————————————————————— e
CONTRACT TOTALS | S 389,432.37] S 404,587.50] S 535,702.29




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 8/22/03
PAGE : 059 -1
VENDOR RANKING

CALL ORDER : 059 CONTRACT ID : 20030822059 COUNTIES : MONTGOMERY
LETTING DATE : 08/22/03 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-906-513-685-301

for constructing the Scrub Seal on I-85 from north of
S.R.#271 in Montgomery to the underpass at C.R.#64. Length -
3.000 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 285,707.05 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 059 -2
TABULATION OF BIDS
CALL ORDER 059 CONTRACT ID 20030822059 COUNTIES MONTGOMERY
LETTING DATE 08/22/03 10:00 AM DIVISION : 06
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 404G001 87850.000 SQYD| 1.65000 144952.50] |
Pavement Surfacing (Scrub Seal) | \
0020 600A000 LUMP | 21500.00000 21500.00| |
Mobilization | \
0030 701A028 6.000 MILE] 1500.00000 9000.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0040 701A032 6.000 MILE] 1700.00000 10200.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0050 701A041 6.000 MILE] 1000.00000 6000.00| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0060 701B0O0S 1000.000 LF | 0.78000 780.00] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09"™ Thick) (6" Wide) | | |
0070 701D008 12.000 MILE] 1810.00000 21720.00 | |
Solid Traffic Stripe Removed (Plastic) | | |
0080 701D015 6.000 MILE] 1555.00000 9330.00] |
Broken Traffic Stripe Removed (Plastic) | \ |
0090 701G121 640.000 LF | 1.95000 1248.00] |
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0100 701G125 640.000 LF | 4.20000 2688.00 | |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0110 701G133 640.000 LF | 4.35000 2784.00 | |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0120 705A000 1000.000 EACH] 5.45000 5450.00 | |
Pavement Markers, Class A, Type 1-A | | |
0130 705A004 8.000 EACH]| 5.45000 43.60| |
Pavement Markers, Class A, Type 2-C | |
0140 740B0O0O 1223.000 SQFT| 7.65000 9355.95] |
Construction Signs | | |
0150 740C000 17.000 SQFT| 15.00000 255.00| |
\ |

Special Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 8/22/03
PAGE 059 -3
TABULATION OF BIDS
CALL ORDER : 059 CONTRACT ID 20030822059 COUNTIES MONTGOMERY
LETTING DATE 08/22/03 10:00 AM DIVISION : 06
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 740D000 250.000 EACH] 120.00000 30000.00] |
Channelizing Drums | | |
0170 741C010 2.000 EACH| 1200.00000 2400.00 | |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0180 742A001 2.000 EACH| 4000.00000 8000.00] |
Portable Changeable Message Sign, Type | \ |
SECTION TOTALS | $ 285,707.05] 0.00] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 285,707.05] 0.00] S




